CONTRACT
BETWEEN THE STATE OF TENNESSEE,
DEPARTMENT OF GENERAL SERVICES
AND
KONE, INCORPORATED

This Contract, by and between the State of Tennessee, Department of General Services, hereinafter referred to
as the “State” and Kone, Inc., hereinafter referred to as the “Contractor,” is for the provision of Preventive and
Complete Maintenance of Elevator Equipment at State Owned Buildings, Universities, and Colleges, Statewide
Groups (Un-Manned Sites), for a list of grouping(s) see attachment 1, as further defined in the "SCOPE OF
SERVICES."

The Contractor is A FOR-PROFIT CORPORATION. The Contractor’'s address is:
Kone, Inc.

One Kone Ct.

Moline, IL 61265

The Contractor’s place of incorporation or organization is ILLINOIS.

A. SCOPE OF SERVICES:

Al SCOPE

The proper maintenance of the elevator equipment is considered to be vital to the safe and efficient operation of
the buildings involved, and to the satisfactory daily functioning of the State employees, clients, contractors,
vendors, visitors and others who may be utilizing these buildings.

Contractor is advised that the State’s intent is to obtain high level preventive and complete maintenance so that
all equipment functions in accordance with those levels of safety, speed, efficiency, performance, smoothness
and quietness of operation which were established by original design or have been established by the State.

A.2. GENERAL

Preventive and complete maintenance of elevator equipment in various State Owned Buildings, Universities, and
Colleges as listed on Attachment 1 of this Contract.

The contractor shall provide for the proper maintenance of the elevator equipment listed hereunder. All
preventive and complete maintenance described herein shall be that of a high level so that all equipment
functions in accordance with those levels of safety, efficiency, performance, smoothness and quietness of
operation as established by the State, per American Society of Mechanical Engineers(A.S.M.E.) A17.1 Safety
Code or the most current code adopted by the State of Tennessee.

A3 CONTRACT
The State shall compensate the Contractor in accordance with Section C.3
A4, DEFINITIONS

1. “Elevator Equipment” shall include, but not limited to, freight and passenger elevators, escalators, dumb
waiters, dock lifts, handicap lifts, stage lifts, dock levelers, and moving sidewalks.

2. “Regular Time” shall be the hours between 8:00 a.m. to 5:00 p.m. Monday through Friday, excluding
holidays as proclaimed by the State.

3. “Premium Time” shall be the hours between 5:01 p.m. to 7:59 a.m. Monday through Friday, weekends,
and State holidays.

4. *“Upgrades” shall be at the discretion of the State. Upgrades shall include repairs, corrections, adjustments
or minor modifications that are necessary in order to meet ADA guidelines and elevator code



requirements. Upgrades are intended to bring elevators into code compliance and make them fully
operational.

5. “Renovations” shall include but not be limited to modernization, overhauls, replacement and installations
and are not to be included in the contract. A separate project will be approved by the State Building
Commission (SBC) for such renovations.

6. “Manned Sites” shall be identified as locations for vendor personnel to be housed for execution of the
monthly maintenance of an identified group of buildings. These personnel shall perform all required
maintenance, repairs, and callbacks for that group of elevator equipment.

7. “Unmanned Sites” shall be sites contractors are to house and dispatch personnel for all maintenance and
repairs for elevator equipment for the elevator groups not to include personnel assigned to a manned site.

8. “Point-of-Contact” shall be an authorized agent of the State of Tennessee, to include but not limited to the
facility administrator, building manager, elevator equipment contract administrator, etc.

9. “Notice to Proceed” is the official approval for the start of a State Building Commission project for
renovation.

10. “Adequate” or “as required” or “as necessary” shall mean “at whatever frequency of maintenance, repair,
adjustment and/or testing is required to provide the optimum level of consistent elevator operation.

11. “Substantial Completion” is the official approval for the completion of a State Building Commission project
for renovation.

12. “Contract Release Order or Purchase Order” is a written authorization given to the Contractor to begin
work specified within the order.

13. “Year End Warranty” shall mean one calendar year beyond renovated project substantial completion date.

A.5. REPAIR AND PATCHING TO STATE PROPERTY

All damage to sidewalks, streets, alleys, curbs, lawns, plants, gutters or existing structures, etc., done during the
construction shall be restored by the Contractor at his expense. Repair of sidewalks shall be made by replacing
the entire block damaged. Cracked sidewalks will be considered as damaged. The Contractor shall be held
responsible for damage to the present work, or to completed new work, that may be caused by his work or
workmen; and shall properly patch or remove and replace same at his expense as required by the State of
Tennessee.

A.6. DUTIES OF CONTRACTOR

Contractor shall furnish all supplies, parts, components, materials, maintenance service vehicles, labor, labor
supervision, tools, test equipment, special equipment and lubricants necessary to provide full preventive
maintenance, inspection, adjustment, replacement and repair service for the complete elevator equipment
described in the Attachment 1 of the Contract listed herein. All elevator equipment is to be maintained at current
code as established by the State and as stated in Section A.24.of the Contract.

A.7. INITIAL INSPECTION AND ACCEPTANCE OF EQUIPMENT

Contractor shall accept all Elevator equipment “As Is” at contract award and shall maintain and repair to meet
current elevator codes(T.C.A. 68-121). It is the State’s intention, that any Elevator equipment not in compliance
shall be brought into full compliance, at the State’s discretion, and shall be maintained to meet current codes for
the duration of the contract.

All costs associated with bringing Elevator equipment to code compliance shall be quoted as an “upgrade not to
exceed dollar amount.” The quoted price is a “not to exceed” per elevator cost to be billed through the labor and
parts contract rates. Upgrades that equal to or exceed a monetary value of $100,000 must be reported to the
State Building Commission(SBC) and will be assigned SBC Project Number 460/000-01-2005.

At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor
shall have the right to inspect elevators as they are upgraded and then accept them for maintenance, if upgrade is
performed by another vendor.

A.8. RENOVATIONS

The State, at its discretion, shall remove elevator equipment from this contract for renovations. The Maintenance
Contractor shall maintain the elevator equipment until the “Notice to Proceed” for the renovation is provided to the
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Renovation Contractor. The Maintenance Contractor shall resume monthly maintenance starting at “Substantial
Completion” or at the end of one (1) year construction warranty, as defined by the renovation Contract. Elevator
equipment noted in the contract or taken out of service for renovation by the State shall be excluded from the
monthly preventive maintenance rate for the duration of the renovation contract.

A.9. COMPLETE MAINTENANCE

The State of Tennessee considers that the hours spent on maintenance operations has a direct correlation to the
quality of the maintenance, and the resulting performance and safe operation of the elevator equipment

Contractor agrees to regularly and systematically examine, clean, lubricate and adjust the elevator equipment and
document all activities on the State approved maintenance form (Attachment 2, Monthly Inspection Check List).
All tasks identified in Attachment 2 shall be included under the monthly maintenance fee and the Contractor shall
provide unlimited call back service, as conditions warrant, and in the judgment of the State, repair or replace all
portions of the equipment included under this contract, including but not limited to the following:

a) Elevator machines, including worms, gears, thrust bearings, drive sheaves, drive sheave shaft bearings, brake
pulleys, brake coils, brake contacts, linings and all other components and parts of the machine and brake.

b) Hoist motors, motor generator sets and solid state motor drives, including commutators, brushes, brush
holders, bearings, and all other components and parts.

¢) Motor windings shall be treated as needed with proper insulating compound which has been approved by the
motor manufacturer.

d) Hydraulic plungers, packing, pump motors, pumps, belts, pullies, valves, mufflers, piping and connections
(except those beneath the ground), silencers, tanks or oil reservoirs, hydraulic system oil and all other related
components and parts.

e) Controllers, selectors, selector tapes and dispatching equipment, including all relays, solid state components,
encoders, "software".

f) Resistors, condensers, transformers, contacts, leads, dashpots, timing devices, computers, electrical driving
equipment, and all other components and parts.

g) Governors, including governor sheave and shaft assemblies, bearings, contacts and governor jaws, and car
and counterweight safeties and buffers.

h) Deflector or secondary sheaves including bearings, car and counterweight buffers, car and counterweight
guide rails, top and bottom limit switches, slowdown and position switches, governor tension sheave assembly,
compensating sheave assembly, counter-weight guide shoes including rollers or gibs, inductors, cams, tapes.

i) Hoistway door interlocks, hoistway door hangers, bottom door guides and auxiliary door closing devices.

j) Automatic power operated door operators, including door drive chains, sheaves, belts, car door hangers, car
door contacts, door protective devices, load weighing equipment, car frames, car safety mechanism, platforms,
and elevator car roller guides and roller guide assemblies.

k) Alarm bells, emergency stop switches, emergency car lights and batteries.

[) Car and corridor operating stations, car fan or exhaust blower, car and corridor signals and fixtures including
lights, dials or read-out indicators, car doors and car gates (excluding finished surfaces).

m) Door safety edges including pulsed screen detectors and all associated electronics, etc.

Contractor also agrees to keep car tops, pits and hoistways clean and free from dirt, oil, lint, debris and store
items and to maintain each machine room in clean, neat condition.



Contractor shall replace all lamps, as required, for pit lights and machine room lights. Lamps will be furnished by
The State.

Contractor shall replace main and car circuit disconnect fuses with fuses furnished by the State.

Contractor shall replace hoistway and machine room ventilation filters with filters supplied by the State.

Contractor shall renew all wire ropes as often as is necessary to maintain an adequate factor of safety and shall
equalize the tension on all hoisting ropes, repair or replace conductor cables and hoistway and machine room

elevator wiring as conditions may warrant.

Contractor also agrees, where appropriate, to shorten all ropes as necessary to provide continued safe operation
and maintain normal traction.

Contractor also agrees to keep all guide rails free of rust and rail backs properly painted, to renew all guide rollers
or shoes as often as necessary to provide smooth and quiet operation, and to maintain proper tension of car and
counterweight guides against the rails.

Contractor also agrees to keep all buffers and buffer stands clean, free of rust, and properly painted.

Contractor shall check and adjust the group dispatching systems and make necessary tests to ensure all circuits
and time settings are properly adjusted. Adjustments shall be made to provide optimum service and minimize
response time. If required, this work shall be completed on overtime at no additional cost to the State.

A.10. PERIODIC EXAMINATION AND REPORTING OF SAFETY DEVICES

The Contractor also agrees to examine monthly all safety devices and governors and conduct annual no load test,
and each fifth year subsequent to the previous testing date perform a full load, full speed test of safety
mechanism, overhead speed governors and car and counterweight buffers on all traction elevator equipment and
each third year subsequent to the previous testing date, on hydraulic elevators per A.S.M.E. A17.1. or most
current code as adopted by the State of Tennessee(T.C.A. 68-121). In addition to A.S.M.E. A17.1 or most current
code requirements, hydraulic elevators shall be full load tested during the first test of the third year of the contract
time period including setting full load down speed at 110%. The car balance will be checked, and the governor
set. If required, the governor will be re-calibrated and sealed for proper tripping speed, and rails will be refiled to
restore a smooth running surface.

Written reports of said tests shall be submitted to the State and/or State's agent and, in the case of running safety
tests, prior notification shall be given so that a designated representative of the State may be present. Monthly
Inspection Checklists, see Attachment 2, shall be signed by both parties to confirm compliance with maintenance
requirements under the contract. Monthly Inspection Checklist will be maintained in the Building Manager’s office
and will be made available to staff and codes inspectors.

Contractor also agrees contractor’s supervisor shall attend monthly meetings with the States’ point of contact
(P.O.C.) for the purpose of providing, reviewing, and discussing with the State P.O.C. a monthly written summary
of all call-backs callbacks for repairs, maintenance, scheduling, and other contract compliance issues.

The intent and purpose of the meeting and summary are to minimize callbacks by the contractor by keeping the
P.0O.C. aware of performance trends, replacements, and other maintenance issues.

A.10.1. ANNUAL MAINTENANCE

Contractor also agrees to drain and flush hoist machine gear cases and bearing oil reservoirs annually and refill
with the proper type and grade of oil. Where applicable, door operators shall be similarly drained, flushed and
refilled annually. Any modifications to frequency intervals must be submitted in writing and approval obtained from
the State once the contract is in effect.



A.10.2. CLEANING AND PAINTING

Contractor shall clean equipment at regular intervals sufficient in frequency to maintain a professional appearance
and preserve the life of the equipment. The Contractor shall maintain door tracks, hoistways, pits, machine
rooms, and assigned elevator contractor work space in a clean and orderly condition free of dirt, dust, and debris
regardless of how the material got there.

Contractor shall paint the equipment at intervals frequent enough to maintain a professional appearance, prevent
rusting, and preserve the equipment. All paint shall be suitable for the purpose intended and of high quality.
Application of the paint, in all circumstances, shall comply with current A.S.M.E., ANSI and other applicable local
codes. Pit floors and machine room floors shall be kept painted "Deck Gray" or other color as approved.

A.10.3. LUBRICATION

Contractor shall lubricate the equipment at intervals recommended by the equipment manufacturer or as dictated
by the use of the equipment. All lubricants shall be suitable for the purpose intended and shall meet or exceed
the minimum requirements specified by the manufacturer of the equipment to which the lubricant is applied.
Lubricants, cleaning fluids and all combustible liquids shall be stored in a metal cabinet in the machine room.

A.10.4. ADJUSTMENTS

Contractor shall adjust the equipment as necessary and when the operation of the equipment varies from its
normal or originally designed performance as a result of normal wear and tear, or when necessary to preserve the
useful life of a part or assembly, or when necessary to continue safe, dependable operation in accordance with
A.S.M.E. Code, or to continue performance of the equipment in accordance with original design, including
smoothness and quietness of operation. As adjustment changes are required due to code and/or ADA changes,
these shall be made by the Contractor at no additional cost to the State, except where hardware or wiring
changes are required.

A.10.5. REPAIRS & REPLACEMENTS

Contractor shall make repairs and/or replace all worn, damaged or broken parts or components. Parts shall be
replaced when worn beyond normal adjustment limits. Replacements shall also be made whenever they will
prevent an unscheduled elevator shutdown, ensure continued normal operation, extend the useful life of the
elevator or any of its components, or to continue performance of the equipment in accordance with the current
code as established by the State of Tennessee including smoothness and quietness of operation.

A.10.6. OBSOLESCENCE

If a single part is not available, a closely compatible component shall be substituted, upon prior approval by the
State.

A.1l. WIRING DIAGRAMS

The Contractor shall have access to all prints, schematics, etc., presently on site. These documents shall remain
the property of the State and are to remain on the premises at all times. Contractor shall maintain State’s
complete set of wiring diagrams showing any changes or modifications to circuits resulting from control
modifications, parts, replacements or equipment upgrades. The State shall retain sole possession of these
drawings.

Wiring diagrams shall be kept neatly folded, protected and stored (except where mounted on boards) and shall be
copied and replaced if their condition warrants. Wiring changes shall be marked up on the drawings. All
drawings shall be considered to be State property, and shall be left in each machine room at the conclusion of the
Contract.

If prints, schematics, etc., are not available, the State may direct the Contractor to provide an estimate for
providing this documentation which shall be reimbursable through the contract.



A.12. GENUINE PARTS

In performing the above indicated work, Contractor agrees to provide only genuine parts used by the
manufacturer of the equipment for replacement or repair, and to use only those lubricants obtained from and/or
recommended by the manufacturer of the equipment. Equivalent parts or lubricants may be used only if approved
in writing by State prior to their use. Parts requiring repair shall be rebuilt to "as new" condition.

All parts purchased by the State shall be inventoried by the vendor with periodic verification by the State and
tracked by vendor work order. Consumable materials and supplies, e.g., grease, rags, etc., required for monthly
maintenance are the property of the vendor and are purchased as part of the monthly maintenance fee and will
not be inventoried by the State.

A.13. MACHINE ROOMS

Parts cabinets are the property of the State and are in place or will be provided.

A metal can and lid shall also be provided in each machine room for the storage of clean rags. These cans are
the property of the State and are in place. Oily/soiled rags shall be removed immediately after use by Contractor
and shall not be left in the machine rooms.

Machine rooms shall be kept clean and neat at all times by Contractor.
A.14. TOOLS

The State will not secure pricing or purchase from the manufacturer any special tools or software, unless it is in
the best interest of the State.

The Contractor must own or have available at all times for immediate use a complete set of pertinent elevator
maintenance and repair tools and instruments. These tools and instruments shall include, but is not limited to the
following:

A. Turning tools capable of turning any of the hoisting machine commutators on the job site.

B. Generator turning tools capable of turning the commutator on any of the motor generator sets
without removing rotating elements from generator.

C. Machine tools capable of turning main motor drive sheave grooves on the machine.

D. Electronic test instruments capable of checking all electrical circuits of the elevator equipment on a
registered scope.

E. Computers, software, and any upgrades, etc. required for maintenance of microprocessor based
systems. Some systems may be the property of the State and shall remain the property of the State at
the end of this contract. The State shall be named as the license holder on all software and the
contractor shall provide a copy of any upgrades or modifications to State owned equipment.

A.15. PERFORMANCE REQUIREMENTS AND TESTING

Contractor agrees to maintain the performance requirements of the elevator equipment intended by current code
as adopted by the State.

Performance tests will be made as follows:

A. Floor to floor times are measured from the time the doors start to close including a typical one-floor travel
and until the elevator is approximately level with the next successive floor, either up or down, and the
doors are three fourths (%) open.

B. Door opening times are measured from start of car door open until doors are in the fully open position.

C. Door closing times are measured from start of door close until hoistway doors are fully closed. Contract
times will be as originally designed or those determined by the State, but not less than those permitted by
code to comply with kinetic energy limitations therein.

D. Stopping accuracy shall be measured under all load conditions and shall be set to reflect average load
conditions and the capabilities of the original design.
E. Variance from rated speed, regardless of load, shall not exceed 5%, except for hydraulic elevators where
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a variance of 10% is permitted from empty to full load.
In accomplishing the above requirements, Contractor shall maintain a comfortable elevator ride with smooth
acceleration, retardation and a soft stop. Door operation shall be quiet and positive with smooth checking at the
extremes of travel in keeping with the original design capability of the equipment.

The Contractor shall commit the necessary resources to accomplish the performance of these requirements.

A.16. BREAKDOWNS AND SHUTDOWNS

Breakdowns and shutdowns such as electrical troubles, burned out control coils, open circuits, electrical or
mechanical adjustments, should not keep the elevator equipment out of service longer than twenty-four (24)
hours.

Any shutdown or breakdown that lasts longer than three (3) consecutive days will constitute a breach and subject
the Contractor to remedies provided for in E.4. This includes the locating of the trouble, procurement of parts, the
installation of these parts and the placing of the equipment back into safe uninterrupted operation. The
Contractor must be so equipped to meet the above conditions. The excuse of not being able to obtain parts,
necessary technical advice and/or engineering advice, etc., will not be acceptable. The Contractor shall submit
within the first three days, a reasonable expected return to service date, as agreed upon by both parties, for
repairs and delays that are beyond the control of the Contractor, with the understanding that the State may
assess liquidated damages(See Section E.4 ) for elevator equipment out of service during this time frame.

A.17. ITEMS OF ELEVATOR EQUIPMENT NOT INCLUDED IN THIS CONTRACT

Contractor assumes no responsibility for the following items of equipment which are not included in this contract.

A. Repair or replacement of building items, such as hoistway or machine room walls and floors, car
enclosures, including removable panels, finished surfaces of door panels and car gates, plenum
chambers, ceiling, elevator car handrails, hoistway and car door sills, mirrors, tile and carpets except as
these may be damaged or destroyed by actions of the Contractor's personnel, and telephones, signal
fixture faceplates and smoke detectors.

B. Elevator mainline and auxiliary disconnect switches and fuses.

C. Vandalism other than contractor or agents of the Contractor.

A.18. SCHEDULING OF PREVENTIVE MAINTENANCE

All work under this contract, unless otherwise indicated herein, shall be performed during the hours of 8:00 AM to
5:00 PM, Monday through Friday, on regular working days of the State, excepting only those holidays and days of
closing recognized by the State. If work is required for other than normal business hours, the Contractor will be
paid the difference between regular labor rate and premium labor rate set forth in the Contract and authorized by
the State.

Removal of elevator equipment from service shall be coordinated with and approved by the State’s
representative. To the extent possible all preventive maintenance which requires removal of elevator equipment
from service will be scheduled during off-peak hours of building operation. No elevator will be taken out of service
during the normal business day without prior notification to the State except under emergency conditions.
Contractor shall not remove from service more than one elevator at a time in any bank of elevator equipment
(except in emergencies). Emergency circumstances are understood to be those which pose imminent possibility
of equipment damage or passenger injury as judged by the Contractor's employees. The
Contractor shall give a two (2) business days notice to the State, before removing any elevator equipment from
service for preventive maintenance.



A.19. CALLBACK SERVICE

A. CALLBACK SERVICE:

Twenty-four hour emergency callback service shall be provided by the Contractor without additional
charge, either for labor or for travel time and expense. The Contractor shall respond to any callback
within a maximum of two (2) hours from the time the request for service is made by the State’s
authorized personnel.

B. EMERGENCY CALLBACK SERVICE TO RETRIEVE PERSONAL ITEMS

Twenty-four hour emergency callback service shall be provided by the Contractor at regular or
premium rates as appropriate. For example, keys dropped in the elevator shaft, etc.

C. TROUBLE LOG

A trouble log shall be maintained by the Contractor in the machine room of each building on which the
date of each callback, the reported trouble, the problem found and the corrective action taken shall be
recorded. In addition, the Contractor shall be responsible for reporting this information daily to the
State’s representative so that it may also review the operational status of its elevator trouble call
control log.

D. INVOICES
All invoices submitted shall contain:

(1) Building and elevator number

(2) Time call received

(3) Person authorizing the call

(4) Repair problem reported

(5) Date and time of arrival (exact time, not estimate)

(6) Date and time equipment returned to normal service

(7) Written documentation of competitive procurement of all parts/supplies

A.20. EMPLOYEES OF CONTRACTOR TO BE SATISFACTORY

The Contractor agrees that all work shall be performed by and under skilled supervision, with sufficient number of
experienced elevator service mechanics, adjustors, and helpers directly employed, who are permanently
assigned to support the execution of this contract for normal preventive maintenance and repair work, and who
shall be qualified to keep the elevator equipment properly adjusted and/or repaired and shall use all reasonable
care to maintain the equipment in proper and safe operating condition. All employees performing work under this
contract shall be satisfactorily dressed in clean uniforms (identifying them as elevator service persons) with
acceptable demeanor and possessing full technical qualifications in the opinion of the State and/or the State’s
agent. Any employees found to be unacceptable to the State or State’s agent shall be replaced, after being given
reasonable notice, by the Contractor.

The names of the Mechanic and Supervisor, and other key personnel, who will be available at the time of the
award to work on the elevator equipment, and information on their specific experience and qualifications as
related to the specific equipment to be maintained under this contract shall be submitted with the proposal as
requested in Attachment 6.3 of the RFP and as set forth in contract Attachment 5. The Mechanic shall be a single
individual meeting the qualifications of a Mechanic.

A.21. STATE 'S RIGHT TO INSPECT AND REQUIRE WORK

State reserves the right to make such inspections and tests as are necessary to ascertain that the requirements of
this contract are being fulfilled. Contractor agrees to furnish personnel and tools necessary to conduct such tests
at no additional cost to the State. Verbal or written deficiencies reported by the State to the contractor shall be
corrected within three (3) consecutive days.



Machine room logs containing a detailed schedule of full preventive maintenance with indications of frequency of
task, shall be posted in each machine room and mounted on each controller. These logs shall be maintained by
the Contractor and may be inspected by the State. Alternately, maintenance program books must be kept in each
machine room, and be available for review by the State.

A.22. CONTRACTOR TO COMPLY WITH LAWS

Contractor shall not be required under this contract to make other safety tests nor to install new attachments as
may be recommended or directed by insurance companies, federal, state, municipal or governmental authorities,
nor to make any replacement parts of a different design subsequent to the date of any Contract, unless
compensated for such installation. The State may at its discretion solicit competitive bids from other sources to
fulfill requirements that are other than preventive maintenance.

All repair, parts replacement or adjustments called for hereunder shall be performed in full compliance with the
ASME A17.1 Safety Code for Elevators and Escalators, ASME/ANSI Al17.2 Inspector's Manual, or the most
current code adopted by the State of Tennessee.

A.23. PERFORMANCE BY THE STATE

The State agrees:
A. To provide the Contractor access to the elevator equipment.
B. To keep the elevator pit(s) and motor room(s) free from water.

C. To be responsible for removing water from elevator pits and maintaining the drainage facilities for the
pits, or for damage there from.

D. Not to use the elevator machine rooms and equipment spaces for storage.
E. To be responsible for refinishing of cabs, hoistways, or equipment room interiors.

F. To be responsible for the main safety switch providing electricity to the equipment. (Wiring from the
safety switch shall be Contractor's responsibility.)

G. To report to the Contractor any conditions which may indicate the need for correction before the next
regularly scheduled examination.

H. That the Contractor does not at any time assume possession or control of any part of the equipment,
but such remains the State's exclusively as the State thereof.

A.24. SPECIAL CONDITIONS

A. No elevator will be removed from service, except in cases of hazard to life, without prior clearance
from the designated State's representative.

B. When an elevator is out of service for whatever reason for the performance of maintenance, signs shall
be placed at all floor entrances to that elevator indicating that the elevator is out of service.

A.25. UPGRADES OF EQUIPMENT AND WORK OUTSIDE SCOPE OF MONTHLY PREVENTIVE
MAINTENANCE

Upgrades requested by the State, which are not covered under the regular monthly preventive maintenance price,
shall be performed by the Contractor at the labor and parts rates quoted in this Contract. No upgrade shall be
performed without the prior authorization of the State.

First year "not to exceed upgrade cost" (see RFP Attachment 6.4 — Proposers Calculations Tables) shall include

estimates based on current ADA and elevator codes at the time of contract award. Only actual labor and parts
used shall be billed and documentation of costs shall be submitted with invoice. Estimates will be requested in
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advance to get some idea of the actual cost. These estimates shall be binding up to the total amount of work
done, but the estimated work shall only be billable for the actual labor and parts expended as set forth in this
contract as “not to exceed upgrade cost”.

Any billable work performed under this portion of the contract will require a one year parts and labor warranty, and
shall thereafter fall under the normal terms of the contract as to responsibility for maintenance.

At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor
shall have the right to inspect elevators as they are upgraded and then accept them for maintenance, if upgrade is
performed by another vendor.

A.26. LICENSURE

The Contractor shall comply with the Contractors Licensing law as set out in Tennessee Code Annotated, Title
62, Chapter 6. The Contractor shall have a minimum License Limit amount of One million five hundred thousand
Dollars ($1,500,000.00), and a minimum License Classification of “Building Construction - Commercial” (BC-B).
Contractor must maintain licensure during the period of this Contract, and shall notify the State of any changes in
licensure.

A.27. PREVAILING WAGE SCALE DETERMINATION.

Work under this Contract is subject to the policies, conditions and rules of the Tennessee Department of Labor
pursuant to TCA 12-4-401, et seq. The Contractor is required to pay Prevailing Wage Scale current in the area
specific to each Contract Release Order or Purchase Order, to laborers and mechanics employed to accomplish
the Work. For each Contract Release Order or Purchase Order Sum for upgrades that exceed fifty thousand
dollars ($50,000.00), Contractor is required to furnish weekly payrolls with the appropriate decision number noted
on each to the Tennessee Department of Labor & Workforce Development.

Prevailing Wage Scale Determinations and Wage Rates for use with Contract Release Orders or Purchase
Orders under this contract are included as Contract Attachment 3, with the initial determination enumerated as
“F1”. The initial determination Decision Number and appropriate region Wage Rate scale (F1) shall be utilized by
the Contractor for all Contract Release Order or Purchase Order executed through December 31, 2006.
Subsequent determinations and rates will be enumerated as F1, F2 and so forth for each subsequent calendar
year throughout the contract term, and will be provided by the State prior to the advent of its respective year. The
appropriate Decision Number and region Wage Rate scale shall be utilized by the Contractor for all Contract
Release Order or Purchase Order executed during the respective calendar year.

B. CONTRACT TERM:

B.1. Contract Term. This Contract shall be effective for the period commencing on November 30, 2005 and
ending on November 29, 2010. The State shall have no obligation for services rendered by the
Contractor which are not performed within the specified period.

C. PAYMENT TERMS AND CONDITIONS:

C.1. Maximum Liability. In no event shall the maximum liability of the State under this Contract exceed TEN
MILLION, EIGHT HUNDRED SEVENTY-SEVEN THOUSAND, FOUR HUNDRED THIRTY-FIVE
DOLLARS AND EIGHTY-TWO CENTS ($10,877,435.82). The Service Rates in Section C.3 shall
constitute the entire compensation due the Contractor for the Service and all of the Contractor's
obligations hereunder regardless of the difficulty, materials or equipment required. The Service Rates
include, but are not limited to, all applicable taxes, fees, overheads, and all other direct and indirect costs
incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the Contract or any
extensions of the Contract for work not requested by the State. The maximum liability represents
available funds for payment to the Contractor and does not guarantee payment of any such funds to the
Contractor under this Contract unless the State requests work and the Contractor performs said work. In
which case, the Contractor shall be paid in accordance with the Service Rates detailed in Section C.3.
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C.2

C.3.

The State is under no obligation to request work from the Contractor in any specific dollar amounts or to

request any work at all from the Contractor during any period of this Contract.

Compensation Firm. The Service Rates and the Maximum Liability of the State under this Contract are
firm for the duration of the Contract and are not subject to escalation for any reason unless amended.

Payment Methodology. The Contractor shall be compensated based on the Service Rates herein for
units of service authorized by the State in a total amount not to exceed the Contract Maximum Liability
established in Section C.1. The Contractor's compensation shall be contingent upon the satisfactory
completion of units of service or project milestones defined in Section A. The Contractor shall be
compensated based upon the following Service Rates:

Unmanned Sites-Groups

1,2,3, and4

Labor Rate — Mechanic

Year 1 Year 2 Year 3 Year 4 Year 5
SERVICE
UNIT/MILESTONE
Labor Rate — Adjuster
Regular Time, Per Hour $102.00 $106.00 $110.00 $114.00 $118.00
Labor Rate — Adjuster
Premium Time, Per Hour $173.00 $180.00 $187.00 $194.00 $200.00
Labor Rate — Mechanic
Regular Time, Per Hour $90.00 $93.00 $96.00 $99.00 $102.00
Labor Rate- Mechanic
Premium Time, Per Hour $153.00 $158.00 $163.00 $168.00 $173.00
Labor Rate — Helper
Regular Time, Per Hour $72.00 $74.00 $76.00 $78.00 $80.00
Labor Rate — Helper
Premium Time, Per Hour $122.00 $126.00 $130.00 $134.00 $138.00
Unmanned Sites-Groups
2.6, 7. 8and 11) Year 1 Year 2 Year 3 Year 4 Year 5
SERVICE
UNIT/MILESTONE
Labor Rate — Adjuster
Regular Time, Per Hour $85.00 $88.00 $91.00 $94.00 $97.00
Labor Rate — Adjuster
Premium Time, Per Hour $129.00 $133.00 $137.00 $141.00 $145.00
$80.00 $83.00 $86.00 $89.00 $92.00
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Regular Time, Per Hour

Labor Rate- Mechanic
Premium Time, Per Hour

$117.00

$121.00

$125.00

$129.00

$133.00

Labor Rate — Helper
Regular Time, Per Hour

$66.00

$68.00

$70.00

$72.00

$74.00

Labor Rate — Helper
Premium Time, Per Hour

$96.00

$99.00

$102.00

$105.00

$108.00

Unmanned Sites-Groups

9 and 10)

SERVICE
UNIT/MILESTONE

Year 1

Year 2

Year 3

Year 4

Year 5

Labor Rate — Adjuster
Regular Time, Per Hour

$105.00

$110.25

$115.76

$121.55

$127.63

Labor Rate — Adjuster
Premium Time

$157.50

$165.35

$173.65

$182.33

$191.45

Labor Rate — Mechanic
Regular Time, Per Hour

$95.00

$99.75

$104.74

$109.98

$115.48

Labor Rate- Mechanic
Premium Time, Per Hour

$142.50

$149.63

$157.11

$164.97

$173.22

Labor Rate — Helper
Regular Time, Per Hour

$83.00

$87.15

$91.50

$96.08

$100.88

Labor Rate — Helper
Premium Time, Per Hour

$124.50

$130.73

$137.27

$144.13

$151.34

GROUP ONE: NORTHEAST (JOHNSON CITY, ROAN MOUNTAIN, & GREENVILLE)

SERVICE
UNIT/MILESTONE

Year 1

Year 2

Year 3

Year 4

Year 5

Monthly Preventive
Maintenance Cost

$5,409.00

$5,562.00

$5,720.00

$5,873.00

$6,050.00
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SERVICE Year 1
UNIT/MILESTONE

Total “Upgrades Not to $ -0-
Exceed Cost”

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP TWO: EAST (WHITE PINE, SEVIERVILLE, & MORRISTOWN)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $702.00 $724.00 $747.00 $769.00 $792.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to $ -0-

Exceed Cost”

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP THREE: KNOXVILLE

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $2,947.00 | $3,033.00 | $3,119.00 | $3,197.00 $3,278.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to

Exceed Cost” $490,000.00

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP FOUR: HAMILTON (CHATTANOOGA, PIKEVILLE, & TULLAHOMA)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $2,365.00 | $2,437.00 $2,510.00 | $2,580.00 $2,656.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to $ -0-

Exceed Cost”

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.
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GROUP FIVE: SOUTH CENTRAL (MURFREESBORO, SMYRNA, & CHAPEL HILL)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $5,444.00 $5,628.00 $5,772.00 $5,949.00 $6,131.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to

Exceed Cost” $432,500.00

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP SIX: MID-CUMBERLAND (ONLY, BURNS, MONTGOMERY)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $747.00 | $770.00 $793.00 $816.00 $842.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to

Exceed Cost” $112,500.00

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP SEVEN: DAVIDSON

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $3,889.00 | $4,002.00 $4,128.00 | $4,247.00 $4,379.00
Maintenance Cost

SERVICE Year 1

UNIT/MILESTONE

Total “Upgrades Not to

Exceed Cost” $562,500.00

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP EIGHT: TENNESSEE STATE UNIVERSITY

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE
Monthly Preventive $5,563.00 | $5,728.00 $5,909.00 | $6,092.00 $6,280.00
Maintenance Cost
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SERVICE Year 1
UNIT/MILESTONE

Total “Upgrades Not to
Exceed Cost” $1,300,500.00
NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP NINE: SOUTHWEST (JACKSON, WILDERVILLE, PICKWICK DAM, BUCHANAN, & BOLIVAR)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $2,625.00 | $2,701.30 $2,783.05 | $2,867.25 $2,951.03
Maintenance Cost

SERVICE Year 1
UNIT/MILESTONE

Total “Upgrades Not to
Exceed Cost” $842,000.00
NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP TEN: MEMPHIS

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $3,220.00 | $3,316.00 | $3,416.07 | $3,518.55 $3,624.11
Maintenance Cost

SERVICE Year 1
UNIT/MILESTONE

Total “Upgrades Not to $190,000.00
Exceed Cost”

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

GROUP ELEVEN: TENNESSEE TECH UNIVERSITY (COOKEVILLE, SMITHVILLE)

SERVICE Year 1 Year 2 Year 3 Year 4 Year 5
UNIT/MILESTONE

Monthly Preventive $2,211.00 | $2,269.00 $2,354.00 | $2,440.00 $2,526.00
Maintenance Cost

SERVICE Year 1
UNIT/MILESTONE

Total “Upgrades Not to
Exceed Cost” $176,000.00
NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4.

15



C.4.

C5.

C.6.

C.7.

C.8.

C.9

The Contractor shall submit monthly invoices, in form and substance acceptable to the State with all of
the necessary supporting documentation, prior to any payment. Such invoices shall be submitted for
completed units of service or project milestones for the amount stipulated.

Any repair parts, materials or supplies purchased must be competitively bid and invoiced at the
contractor’s cost plus a ten (10%) percent mark-up to cover overhead and associated administrative
costs. All supporting documentation shall accompany each invoice. Any payment discounts given to the
Contractor must be reflected in the contractor’s invoice for payment.

Any subcontract of the services performed shall comply with Section D.5 of the Contract and must be
reflected in the contractor’s invoice for payment at actual cost.

Travel Compensation. The Contractor shall not be compensated or reimbursed for travel, meals, or
lodging. Contractors who have contracts with employees or unions calling for such allowances should
build them into prices and rates offered under this contract

Payment of Invoice. The payment of the invoice by the State shall not prejudice the State's right to object
to or question any invoice or matter in relation thereto. Such payment by the State shall neither be
construed as acceptance of any part of the work or service provided nor as an approval of any of the
amounts invoiced therein.

Invoice Reductions. The Contractor's invoice shall be subject to reduction for amounts included in any
invoice or payment theretofore made which are determined by the State, on the basis of audits conducted
in accordance with the terms of this contract, not to constitute proper remuneration for compensable
services.

Deductions. The State reserves the right to deduct from amounts which are or shall become due and
payable to the Contractor under this or any contract between the Contractor and the State of Tennessee
any amounts which are or shall become due and payable to the State of Tennessee by the Contractor.

Automatic Deposits. The Contractor shall complete and sign an "Authorization Agreement for Automatic
Deposit (ACH Credits) Form." This form shall be provided to the Contractor by the State. Once this form
has been completed and submitted to the State by the Contractor all payments to the Contractor, under
this or any other contract the Contractor has with the State of Tennessee shall be made by Automated
Clearing House (ACH). The Contractor shall not invoice the State for services until the Contractor has
completed this form and submitted it to the State.

Payments Withheld. Invoices for chargeable callback or repair service must be received within thirty (30)
days after completion of the work performed. If invoices are not received within this time frame,
completed work will be considered covered under the terms of this contract’'s monthly preventive costs
and therefore not be billable.

STANDARD TERMS AND CONDITIONS:

D.1.

D.2.

D.3.

Required Approvals. The State is not bound by this Contract until it is approved by the appropriate State
officials in accordance with applicable Tennessee State laws and regulations.

Madification and Amendment. This Contract may be modified only by a written amendment executed by
all parties hereto and approved by the appropriate Tennessee State officials in accordance with
applicable Tennessee State laws and regulations.

Termination for Convenience. The State may terminate this Contract without cause for any reason. Said
termination shall not be deemed a Breach of Contract by the State. The State shall give the Contractor at
least Sixty days (60) days written notice before the effective termination date. The Contractor shall be
entitled to receive compensation for satisfactory, authorized service completed as of the termination date,
but in no event shall the State be liable to the Contractor for compensation for any service which has not
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D.4.

D.5.

D.6.

D.7.

D.8.

D.9.

D.10.

D.11.

D.12.

been rendered. Upon such termination, the Contractor shall have no right to any actual general, special,
incidental, consequential, or any other damages whatsoever of any description or amount.

Termination for Cause. If the Contractor fails to properly perform its obligations under this Contract in a
timely or proper manner, or if the Contractor violates any terms of this Contract, the State shall have the
right to immediately terminate the Contract and withhold payments in excess of fair compensation for
completed services. Notwithstanding the above, the Contractor shall not be relieved of liability to the
State for damages sustained by virtue of any breach of this Contract by the Contractor.

Subcontracting. The Contractor shall not assign this Contract or enter into a subcontract for any of the
services performed under this Contract without obtaining the prior written approval of the State. If such
subcontracts are approved by the State, they shall contain, at a minimum, sections of this Contract
pertaining to "Conflicts of Interest" and "Nondiscrimination" (sections D.6. and D.7.). Notwithstanding any
use of approved subcontractors, the Contractor shall be the prime contractor and shall be responsible for
all work performed.

Conflicts of Interest. The Contractor warrants that no part of the total Contract Amount shall be paid
directly or indirectly to an employee or official of the State of Tennessee as wages, compensation, or gifts
in exchange for acting as an officer, agent, employee, subcontractor, or consultant to the Contractor in
connection with any work contemplated or performed relative to this Contract.

Nondiscrimination. The Contractor hereby agrees, warrants, and assures that no person shall be
excluded from participation in, be denied benefits of, or be otherwise subjected to discrimination in the
performance of this Contract or in the employment practices of the Contractor on the grounds of disability,
age, race, color, religion, sex, national origin, or any other classification protected by Federal, Tennessee
State constitutional, or statutory law. The Contractor shall, upon request, show proof of such
nondiscrimination and shall post in conspicuous places, available to all employees and applicants, notices
of nondiscrimination.

Records. The Contractor shall maintain documentation for all charges against the State under this
Contract. The books, records, and documents of the Contractor, insofar as they relate to work performed
or money received under this contract, shall be maintained for a period of three (3) full years from the
date of the final payment and shall be subject to audit at any reasonable time and upon reasonable notice
by the State, the Comptroller of the Treasury, or their duly appointed representatives. The financial
statements shall be prepared in accordance with generally accepted accounting principles.

Monitoring. The Contractor’s activities conducted and records maintained pursuant to this Contract shall
be subject to monitoring and evaluation by the State, the Comptroller of the Treasury, or their duly
appointed representatives.

Progress Reports. The Contractor shall submit brief, periodic, progress reports to the State as requested.

Strict Performance. Failure by any party to this Contract to insist in any one or more cases upon the strict
performance of any of the terms, covenants, conditions, or provisions of this Contract shall not be
construed as a waiver or relinquishment of any such term, covenant, condition, or provision. No term or
condition of this Contract shall be held to be waived, modified, or deleted except by a written amendment
signed by the parties hereto.

Independent Contractor. The parties hereto, in the performance of this Contract, shall not act as
employees, partners, joint venturers, or associates of one another. It is expressly acknowledged by the
parties hereto that such parties are independent contracting entities and that nothing in this Contract shall
be construed to create an employer/employee relationship or to allow either to exercise control or
direction over the manner or method by which the other transacts its business affairs or provides its usual
services. The employees or agents of one party shall not be deemed or construed to be the employees
or agents of the other party for any purpose whatsoever.

The Contractor, being an independent contractor and not an employee of the State, agrees to carry
adequate public liability and other appropriate forms of insurance, including adequate public liability and
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D.13.

D.14.

D.15.

D.16.

D.17.

D.18.

D.19.

other appropriate forms of insurance on the Contractor's employees, and to pay all applicable taxes
incident to this Contract.

State Liability. The State shall have no liability except as specifically provided in this Contract.

Force Majeure. The obligations of the parties to this contract are subject to prevention by causes beyond
the parties’ control that could not be avoided by the exercise of due care including, but not limited to, acts

of God, riots, wars, strikes, epidemics or any other similar cause.

State and Federal Compliance. The Contractor shall comply with all applicable State and Federal laws
and regulations in the performance of this Contract.

Governing Law. This Contract shall be governed by and construed in accordance with the laws of the

State of Tennessee. The Contractor agrees that it will be subject to the exclusive jurisdiction of the courts

of the State of Tennessee in actions that may arise under this Contract. The Contractor acknowledges

and agrees that any rights or claims against the State of Tennessee or its employees hereunder, and any
remedies arising there from, shall be subject to and limited to those rights and remedies, if any, available

under Tennessee Code Annotated, Sections 9-8-101 through 9-8-407.

Completeness. This Contract is complete and contains the entire understanding between the parties
relating to the subject matter contained herein, including all the terms and conditions of the parties’
agreement. This Contract supersedes any and all prior understandings, representations, negotiations,
and agreements between the parties relating hereto, whether written or oral.

Severability. If any terms and conditions of this Contract are held to be invalid or unenforceable as a

matter of law, the other terms and conditions hereof shall not be affected thereby and shall remain in full

force and effect. To this end, the terms and conditions of this Contract are declared severable.

Headings. Section headings of this Contract are for reference purposes only and shall not be construed

as part of this Contract.

SPECIAL TERMS AND CONDITIONS:

E.1.

E.2.

Conflicting Terms and Conditions. Should any of these special terms and conditions conflict with any
other terms and conditions of this Contract, these special terms and conditions shall control.

Communications and Contacts. All instructions, notices, consents, demands, or other communications

required or contemplated by this Contract shall be in writing and shall be made by facsimile transmission,
by overnight courier service, or by first class mail, postage prepaid, addressed to the respective party at
the appropriate facsimile number or address as set forth below or to such other party, facsimile number,

or address as may be hereafter specified by written notice.

The State:
Timothy Edwards
Elevator Equipment Contract Manager
Department of General Services
Property Services Management
312 8" Avenue N., 23 fl Tennessee Tower
Nashville, Tennessee 37243
(615)741-5973 Phone
(615)532-2205 Fax

The Contractor:
Barry Lambert, Branch Manager
Kone, Inc.
1410 Donelson Pike, Suite A20
Nashville, TN 37217
(615)360-7013 Office
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E.3.

E.4.

(615)360-7137 Fax

All instructions, notices, consents, demands, or other communications shall be considered effectively
given as of the day of delivery; as of the date specified for overnight courier service delivery; as of three
(3)business days after the date of mailing; or on the day the facsimile transmission is received
mechanically by the telefax machine at the receiving location and receipt is verbally confirmed by the
sender if prior to 4:30 p.m. CST. Any communication by facsimile transmission shall also be sent by
United States mail on the same date of the facsimile transmission.

Subiject to Funds Availability. The Contract is subject to the appropriation and availability of State and/or
Federal funds. In the event that the funds are not appropriated or are otherwise unavailable, the State
reserves the right to terminate the Contract upon written notice to the Contractor. Said termination shall
not be deemed a breach of Contract by the State. Upon receipt of the written notice, the Contractor shall
cease all work associated with the Contract. Should such an event occur, the Contractor shall be entitled
to compensation for all satisfactory and authorized services completed as of the termination date. Upon
such termination, the Contractor shall have no right to recover from the State any actual, general, special,
incidental, consequential, or any other damages whatsoever of any description or amount.

Breach. A party shall be deemed to have breached the Contract if any of the following occurs:

— failure to perform in accordance with any term or provision of the Contract;
— partial performance of any term or provision of the Contract;

— any act prohibited or restricted by the Contract, or

— violation of any warranty.

For purposes of this contract, these items shall hereinafter be referred to as a “Breach.”
a. Contractor Breach— The State shall notify Contractor in writing of a Breach.

1) In event of a Breach by Contractor, the state shall have available the remedy of Actual
Damages and any other remedy available at law or equity.

(2) Liguidated Damages— In the event of a Breach, the State may assess Liquidated
Damages. The State shall notify the Contractor of amounts to be assessed as Liquidated
Damages. The parties agree that due to the complicated nature of the Contractor's
obligations under this Contract it would be difficult to specifically designate a monetary
amount for a Breach by Contractor as said amounts are likely to be uncertain and not
easily proven. Contractor hereby represents and covenants it has carefully reviewed the
Liguidated Damages contained in Attachment 4 and agree that said amounts represent a
reasonable relationship between the amount and what might reasonably be expected in
the event of Breach, and are a reasonable estimate of the damages that would occur
from a Breach. It is hereby agreed between the parties that the Liquidated Damages
represent solely the damages and injuries sustained by the State in losing the benefit of
the bargain with Contractor and do not include any injury or damage sustained by a third
party. The Contractor agrees that the liquidated damage amount is in addition to any
amounts Contractor may owe the State pursuant to the indemnity provision or other
section of this Contract.

The State may continue to withhold the Liquidated Damages or a portion thereof until the
Contractor cures the Breach, the State exercises its option to declare a Partial Default, or
the State terminates the Contract. The State is not obligated to assess Liquidated
Damages before availing itself of any other remedy. The State may choose to
discontinue Liquidated Damages and avalil itself of any other remedy available under this
Contract or at law or equity; provided, however, Contractor shall receive a credit for said
Liguidated Damages previously withheld except in the event of a Partial Default.

3) Partial Default— In the event of a Breach, the State may declare a Partial Default. In

which case, the State shall provide the Contractor written notice of: (1) the date which
Contractor shall terminate providing the service associated with the Breach; and (2) the

19



E.5.

date the State will begin to provide the service associated with the Breach.
Notwithstanding the foregoing, the State may revise the time periods contained in the
notice written to the Contractor.

In the event the State declares a Partial Default, the State may withhold, together with
any other damages associated with the Breach, from the amounts due the Contractor the
greater of: (1) amounts which would be paid the Contractor to provide the defaulted
service; or (2) the cost to the State of providing the defaulted service, whether said
service is provided by the State or a third party. To determine the amount the Contractor
is being paid for any particular service, the Department shall be entitled to receive within
five (5) days any requested material from Contractor. The State shall make the final and
binding determination of said amount.

The State may assess Liquidated Damages against the Contractor for any failure to
perform which ultimately results in a Partial Default with said Liquidated Damages to
cease when said Partial Default is effective. Upon Partial Default, the Contractor shall
have no right to recover from the State any actual, general, special, incidental,
consequential, or any other damages whatsoever of any description or amount.
Contractor agrees to cooperate fully with the State in the event a Partial Default is taken

(4) Contract Termination— In the event of a Breach, the State may terminate the Contract
immediately or in stages. The Contractor shall be notified of the termination in writing by
the State. Said notice shall hereinafter be referred to as Termination Notice. The
Termination Notice may specify either that the termination is to be effective immediately,
on a date certain in the future, or that the Contractor shall cease operations under this
Contract in stages. In the event of a termination, the State may withhold any amounts
which may be due Contractor without waiver of any other remedy or damages available
to the State at law or at equity. The Contractor shall be liable to the State for any and all
damages incurred by the State and any and all expenses incurred by the State which
exceed the amount the State would have paid Contractor under this Contract. Contractor
agrees to cooperate with the State in the event of a Contract Termination or Partial
Takeover.

b. State Breach— In the event of a Breach of contract by the State, the Contractor shall notify the
State in writing within 30 days of any Breach of contract by the State. Said notice shall contain a
description of the Breach. Failure by the Contractor to provide said written notice shall operate as
an absolute waiver by the Contractor of the State’s Breach. In no event shall any Breach on the
part of the State excuse the Contractor from full performance under this Contract. In the event of
Breach by the State, the Contractor may avail itself of any remedy at law in the forum with
appropriate jurisdiction; provided, however, failure by the Contractor to give the State written
notice and opportunity to cure as described herein operates as a waiver of the State’s Breach.
Failure by the Contractor to file a claim before the appropriate forum in Tennessee with
jurisdiction to hear such claim within one (1) year of the written notice of Breach shall operate as
a waiver of said claim in its entirety. It is agreed by the parties this provision establishes a
contractual period of limitations for any claim brought by the Contractor.

Partial Takeover. The State may, at its convenience and without cause, exercise a partial takeover of any
service which the Contractor is obligated to perform under this Contract, including but not limited to any
service which is the subject of a subcontract between Contractor and a third party, although the
Contractor is not in Breach (hereinafter referred to as “Partial Takeover”). Said Partial Takeover shall not
be deemed a Breach of Contract by the State. Contractor shall be given at least 30 days prior written
notice of said Partial Takeover with said notice to specify the area(s) of service the State will assume and
the date of said assumption. Any Partial Takeover by the State shall not alter in any way Contractor’s
other obligations under this Contract. The State may withhold from amounts due the Contractor the
amount the Contractor would have been paid to deliver the service as determined by the State. The
amounts shall be withheld effective as of the date the State assumes the service. Upon Partial
Takeover, the Contractor shall have no right to recover from the State any actual, general, special,
incidental, consequential, or any other damages whatsoever of any description or amount.
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E.6.

E.7.

E.8.

E.O.

E.10.

E.11.

E.12.

State Ownership of Work Products. The State shall have all ownership right, title, and interest, including
ownership of copyright, in all work products created, designed, developed, derived, documented,
installed, or delivered to the State under this Contract. The State shall have royalty-free and unlimited
rights to use, disclose, reproduce, or publish, for any purpose whatsoever, all said work products. The
Contractor shall furnish such information and data upon request of the State, in accordance with the
Contract and applicable State law.

Performance Bond. Upon approval of the Contract by all appropriate State officials in accordance with
applicable State laws and regulations, the Contractor shall furnish a performance bond in the amount
equal to ONE HUNDRED EIGHTY SEVEN THOUSAND EIGHT HUNDRED DOLLARS($187,800.00) guaranteeing
full and faithful performance of all undertakings and obligations under this Contract for the initial Contract
term and all extensions thereof. The bond shall be in the manner and form prescribed by the State and
must be issued through a company licensed to issue such a bond in the State of Tennessee.

The Contractor shall obtain the required performance bond in form and substance acceptable to the State
and provide it to the State no later than 11/29/05. Failure to provide the performance bond prior to the
deadline as required shall result in contract termination.

In lieu of a performance bond, a surety deposit, in sum of ONE HUNDRED EIGHTY SEVEN THOUSAND
EIGHT HUNDRED DOLLARS($187,800.00) may be substituted if approved by the State prior to its submittal.

Competitive Procurements. This Contract provides for reimbursement of the cost of goods, materials,
supplies, equipment, or services. Such procurements shall be made on a competitive basis, where
practical. Contractor shall provide written documentation with invoice as proof of competitive
procurement.

State Furnished Property. The Contractor shall be responsible for the correct use, maintenance, and
protection of all articles of nonexpendable, tangible, personal property furnished by the State for the
Contractor's temporary use under this Contract. Upon termination of this Contract, all property furnished
shall be returned to the State in good order and condition as when received, reasonable use and wear
thereof excepted. Should the property be destroyed, lost, or stolen, the Contractor shall be responsible to
the State for the residual value of the property at the time of loss.

Incorporation of Additional Documents. Included in this Contract by reference are the following
documents:

The Contract document and its attachments

All Clarifications and addenda made to the Contractor’'s Proposal
The Request for Proposal and its associated amendments
Technical Specifications provided to the Contractor

The Contractor’s Proposal
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In the event of a discrepancy or ambiguity regarding the Contractor’s duties, responsibilities, and
performance under this Contract, these documents shall govern in order of precedence detailed above.

Prohibited Advertising. The Contractor shall not refer to this Contract or the Contractor’s relationship with
the State hereunder in commercial advertising in such a manner as to state or imply that the Contractor or
the Contractor's services are endorsed.

Confidentiality of Records. Strict standards of confidentiality of records shall be maintained in accordance
with the law. All material and information, regardless of form, medium or method of communication,
provided to the Contractor by the State or acquired by the Contractor on behalf of the State shall be
regarded as confidential information in accordance with the provisions of State law and ethical standards
and shall not be disclosed, and all necessary steps shall be taken by the Contractor to safeguard the
confidentiality of such material or information in conformance with State law and ethical standards.

The Contractor will be deemed to have satisfied its obligations under this section by exercising the same
level of care to preserve the confidentiality of the State’s information as the Contractor exercises to
protect its own confidential information so long as such standard of care does not violate the applicable
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E.14.

E.15.

E.16.

E.17.

E.18.

provisions of the first paragraph of this section.

The Contractor’s obligations under this section do not apply to information in the public domain; entering
the public domain but not from a breach by the Contractor of this Contract; previously possessed by the
Contractor without written obligations to the State to protect it; acquired by the Contractor without written
restrictions against disclosure from a third party which, to the Contractor’s knowledge, is free to disclose
the information; independently developed by the Contractor without the use of the State’s information; or,
disclosed by the State to others without restrictions against disclosure.

It is expressly understood and agreed the obligations set forth in this section shall survive the termination
of this Contract.

Copyrights and Patents. The Contractor agrees to indemnify and hold harmless the State of Tennessee
as well as its officers, agents, and employees from and against any and all claims or suits which may be
brought against the State for infringement of any laws regarding patents or copyrights which may arise
from the Contractor’s performance of this Contract. In any such action brought against the State, the
Contractor shall satisfy and indemnify the State for the amount of any final judgment for infringement. The
Contractor further agrees it shall be liable for the reasonable fees of attorneys for the State in the event
such service is necessitated to enforce the terms of this Contract or otherwise enforce the obligations of
the Contractor to the State. The State shall give the Contractor written notice of any such claim or suit
and full right and opportunity to conduct the Contractor’s own defense thereof.

Environmental Tobacco Smoke. Pursuant to the provisions of the federal “Pro-Children Act of 1994” and
the Tennessee “Children’s Act for Clean Indoor Air of 1995,” the Contractor shall prohibit smoking of
tobacco products within any indoor premises in which services are provided pursuant to this Contract to
individuals under the age of eighteen (18) years. The Contractor shall post “no smoking” signs in
appropriate, permanent sites within such premises. This prohibition shall be applicable during all hours,
not just the hours in which children are present. Violators of the prohibition may be subject to civil
penalties and fines. This prohibition shall apply to and be made part of any subcontract related to this
Contract.

Work papers Subject to Review. The Contractor shall make all audit, accounting, or financial analysis
work papers, notes, and other documentation available for review by the Comptroller of the Treasury or
his representatives, upon request, during normal working hours either while the analysis is in progress or
subsequent to the completion of this Contract.

Liability Insurance. The Contractor, being an independent contractor and not an employee of the State,
agrees to carry adequate public liability and other appropriate forms of insurance, throughout this
Contract term, including adequate public liability and other appropriate forms of insurance on the
Contractor’'s employees, and to pay all applicable taxes incident to this Contract and promptly report any
changes to the State.

Date/Time Hold Harmless. As required by Tennessee Code Annotated, Section 12-4-118, the
contractor shall hold harmless and indemnify the State of Tennessee; its officers and employees; and any
agency or political subdivision of the State for any breach of contract caused directly or indirectly by the
failure of computer software or any device containing a computer processor to accurately or properly
recognize, calculate, display, sort or otherwise process dates or times.

Hold Harmless. The Contractor agrees to indemnify and hold harmless the State of Tennessee as well
as its officers, agents, and employees from and against any and all claims, liabilities, losses, and causes
of action which may arise, accrue, or result to any person, firm, corporation, or other entity which may be
injured or damaged as a result of acts, omissions, or negligence on the part of the Contractor, its
employees, or any person acting for or on its or their behalf relating to this Contract. The Contractor
further agrees it shall be liable for the reasonable cost of attorneys for the State in the event such service
is necessitated to enforce the terms of this Contract or otherwise enforce the obligations of the Contractor
to the State.

In the event of any such suit or claim, the Contractor shall give the State immediate notice thereof and
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E.25.

shall provide all assistance required by the State in the State’s defense. The State shall give the
Contractor written notice of any such claim or suit, and the Contractor shall have full right and obligation
to conduct the Contractor’'s own defense thereof. Nothing contained herein shall be deemed to accord to
the Contractor, through its attorney(s), the right to represent the State of Tennessee in any legal matter,
such rights being governed by Tennessee Code Annotated, Section 8-6-106.

Tennessee Consolidated Retirement System. The Contractor acknowledges and understands that,
subject to statutory exceptions contained in Tennessee Code Annotated, Section 8-36-801, et. seq., the
law governing the Tennessee Consolidated Retirement System, provides that if a retired member returns
to State employment, the member's retirement allowance is suspended during the period of the
employment. Accordingly and notwithstanding any provision of this Contract to the contrary, the
Contractor agrees that if it is later determined that the true nature of the working relationship between the
Contractor and the State under this Contract is that of “employee/employer” and not that of an
independent contractor, the Contractor may be required to repay to the Tennessee Consolidated
Retirement System the amount of retirement benefits the Contractor received from the Retirement
System during the period of this Contract.

Debarment and Suspension. The Contractor certifies, to the best of its knowledge and belief, that it and
its principals:

a. are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal or State department or agency;

b. have not within a three (3) year period preceding this Contract been convicted of, or had a civil
judgment rendered against them from commission of fraud, or a criminal offence in connection
with obtaining attempting to obtain, or performing a public (Federal, State, or Local) transaction or
grant under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification, or destruction of records, making false
statements, or receiving stolen property;

C. are not presently indicted for or otherwise criminally or civilly charged by a government entity
(Federal, State, or Local) with commission of any of the offenses detailed in section b. of this
certification; and

d. have not within a three (3) year period preceding this Contract had one or more public
transactions (Federal, State, or Local) terminated for cause or default.

F.O.B Destination. Deliveries shall be made to multiple locations, within the specified elevator group(s)
awarded, with all charges for transportation and unloading prepaid by the Contractor.

Protection Of State Property. The Contractor will be held responsible for any damage to State of
Tennessee, real and personal property caused by his work or workmen. The property shall be restored to
its original condition as required by the State.

Protection During Construction. Danger warnings and safety signs where necessary shall be erected and
maintained by the Contractor at his expense.

Acknowledgement Of Contract Conditions. The Contractor hereby acknowledges and agrees to comply
with all provisions of the Contract pertaining hereto.

Warranty. Contractor agrees to provide a guarantee or warranty for all items not covered by this
maintenance Contract. Unless otherwise agreed, the warranty period shall be for one year from State’s
acceptance including all parts and labor.
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IN WITNESS WHEREOF-:

KONE, INCORPORATED:

Mike Koepp, Regional Director Date

DEPARTMENT OF GENERAL SERVICES:

Gwendolyn Sims Davis, Commissioner Date

APPROVED:

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. D. Goetz, Jr., Commissioner Date

COMPTROLLER OF THE TREASURY:

John G. Morgan, Comptroller of the Treasury Date
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ATTACHMENT 1

upgraded and then accept them for maintenance, if upgrade is performed by another vendor.

GROUP 1

NORTHEAST (JOHNSON CITY, ROAN MOUNTAIN, & GREENVILLE)

Complex Building/Elevator
East Tennessee State
Johnson City
Contact: Bill Rasnic
423-439-7900
DM Brown Science
DM Brown Science
Vamc Bldg #1
Va Campus Bldg #2
Vamc Bldg #4
Vamc Bldg #4
Vamc Bldg #119
Vamc Bldg #119
Vamc Bldg #178
Vamc Bldg #178
Vamc Bldg #178
Culp Univ Center
Clinical Ed Center
Clinical Ed Center
Center for Physical Act
Culp Services Bldg
Burgin Dossett Bldg
Burgin Dossett Bldg
Lamb Hall
Lamb Hall

Library
Library

Library

Type

Passenger North
Passenger South
Passenger # 1
Passenger # 1
Passenger # 1
Passenger # 2
Passenger # 1
Passenger # 2
Passenger # 1
Passenger # 2
Passenger # 3
Passenger
Passenger # 1
Passenger # 2
Passenger
food service
Passenger North
Passenger South
Passenger North
Passenger South
Passenger # 1
Passenger # 2
Passenger # 3

Monthly
Monthly Proposed Proposed Cost
Cost Year 1 Year 2

$ 145.00 $ 149.00
$ 70.00 $ 72.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 145.00 $ 149.00
$ 70.00 $ 72.00
$ 70.00 $ 72.00

Monthly
Proposed Cost
Year 3

153.00
74.00
153.00
153.00
74.00
74.00
74.00
74.00
74.00
74.00
74.00
74.00
153.00
153.00
74.00
74.00
153.00
153.00
153.00
153.00
153.00
74.00
74.00

R A R A - < B = e < R - A - T = AR - - <

Monthly
Proposed Cost
Year 4

157.00
76.00
157.00
157.00
76.00
76.00
76.00
76.00
76.00
76.00
76.00
76.00
157.00
157.00
76.00
76.00
157.00
157.00
157.00
157.00
157.00
76.00
76.00

L A R - - - A - RN - B A R A

LISTING OF ELEVATOR EQUIPMENT FOR STATE OWNED BUILDINGS, UNIVERSITIES, AND COLLEGES (UN-MANNED SITES)
At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor shall have the right to inspect elevators as they are

Monthly
Proposed Cost Upgrade Not To
Year 5 Exceed Cost

162.00
78.00
162.00
162.00
78.00
78.00
78.00
78.00
78.00
78.00
78.00
78.00
162.00
162.00
78.00
78.00
162.00
162.00
162.00
162.00
162.00
78.00
78.00

R A - B - = A < A R - I - R - B B A - < B A R - O - T
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Walters State Comm. College
Greeneville
Contact: David Lee
423-798-7940

Johnson City Complex
Johnson City
Contact: Facility Administrator
423-929-0709

Library
L Clement
L Clement

Luntsford

Gilbreath
Roger Stout Classroom

Roger Stout West End

W Pickle
Hutcheson
Hutcheson

College of Medicine
Wilson Wallace Ind
Sam Wilson
Ball Hall
Ball Hall
Burleason Mathis
Kingsport Center
Carter Hall
Brooks Gym

New Central Library
New Central Library

New Central Library

Mini Dome East

Center for Higher Education

Center for Higher Education
Center for Higher Education

Center for Higher Education

Passenger # 4
Passenger # 1
Passenger # 2
Passenger
Passenger
Passenger # 1
Passenger # 2
Passenger
Passenger # 1
Dumbwaiter # 2
Freight
Freight
Passenger
Passenger # 1
Wheelchair lift #2
Passenger
Passenger
lift
lift

Passenger/Traction # 1

Passenger/Traction # 2

Passenger/Traction # 3

Wheelchair lift

Passenger # 1
Passenger # 2
Passenger # 3
Passenger # 4

R R AN B - A R - B < B - A R R

$

$

$
$

R A <

70.00
145.00
145.00
145.00

70.00
145.00

70.00

70.00

70.00

50.00
145.00

70.00
145.00

70.00

50.00

70.00

70.00

50.00

50.00

145.00

145.00

145.00
50.00

92.00
92.00
92.00
92.00

I A R - A B = A C A < B T e e A - B T I A R oI

@ B B ®

72.00
149.00
149.00
149.00

72.00
149.00

72.00

72.00

72.00

51.00
149.00

72.00
149.00

72.00

51.00

72.00

72.00

51.00

51.00

149.00

149.00

149.00
51.00

95.00
95.00
95.00
95.00

B A A A A I A A - B A A A

©*»

R I A

74.00
153.00
153.00
153.00

74.00
153.00

74.00

74.00

74.00

53.00
153.00

74.00
153.00

74.00

53.00

74.00

74.00

53.00

53.00

153.00

153.00

153.00
53.00

98.00
98.00
98.00
98.00

R e R - A e e A A R O R A O

©* ©*

©»

® H O h

76.00
157.00
157.00
157.00

76.00
157.00

76.00

76.00

76.00

54.00
157.00

76.00
157.00

76.00

54.00

76.00

76.00

54.00

54.00

157.00

157.00

157.00
54.00

101.00
101.00
101.00
101.00

R R - BN B = - A < B e A e B < I R < A - B T

©*

&+

R A

78.00
162.00
162.00
162.00

78.00
162.00

78.00

78.00

78.00

56.00
162.00

78.00
162.00

78.00

56.00

78.00

78.00

56.00

56.00

162.00

162.00

162.00
56.00

104.00
104.00
104.00
104.00
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NE TN Regional Health Office

1233 S/W Ave. Hydraulic/Passenger

Dept of Mental Health
Greeneville
Contact: Grant Swecker

423-787-6713
Greene Valley Dev Center

4850 E Andrew Johnson Hwy Passenger # 1
Greene Valley Dev Center

4850 E Andrew Johnson Hwy Passenger # 2

Dept of Corrections
Roan Mountain
Contact: Terry Anderson
423-727-7387 ext 336

Northeast Correctional Complex
Annex Passenger

TOTALS:

GROUP 2 EAST (WHITE PINE, SEVIERVILLE, & MORRISTOWN)

Complex Building/Elevator Type
Walters State Comm. College
White Pine
Contact: Wanda Musick
865-674-6002

Great Smokey Mtn Expt Handicap (OUT)
Great Smokey Mtn Expt Passenger (IN)
Walters State Comm. College
Sevierville
Contact: Ken Mayes
865-744-5823
Sevier County Center Passenger

$ 87.00 $ 90.00 $ 93.00 $ 96.00 $ 99.00

$ 130.00 $ 134.00 $ 138.00 $ 142.00 $ 146.00

$ 130.00 $ 134.00 $ 138.00 $ 142.00 $ 146.00

$ 149.00 $ 154.00 $ 159.00 g 164.00 $ 169.00

$ 5,409.00 $ 5562.00 $ 5,720.00 $ 5,873.00 $ 6,050.00 $

Monthly Monthly Monthly Monthly Monthly

Proposed Cost  Proposed Cost  Proposed Cost Proposed Cost Proposed Cost Upgrade Not to
Year 1 Year 2 Year 3 Year 4 Year 5 Exceed Cost
$ 50.00 $ 51.00 $ 53.00 $ 54.00 g 56.00 $

$ 83.00 $ 91.00 $ 94.00 $ 97.00 g 100.00 $

$ 89.00 $ 92.00 $ 9500 $ 98.00 g 101.00 $
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Walters State Comm. College
Morristown
Contact: Max Williams
423-585-6907

GROUP 3 KNOXVILLE

Knoxville Complex
Knoxville
Contact: Facility Administrator
865-594-6667

Dept of Mental Health
Knoxville
Contact: Darrell Cardin
865-450-5206

Colleger Center Bldg
Library, Main Campus
MBSS Build
Natural Science Bldg
Clifford H Henry Bldg

State Office Bldg

531 Henley St.
State Office Bldg

531 Henley St.
State Office Bldg
531 Henley St.
Knoxville Supreme Court
617 Cumberland Ave.
Knoxville Supreme Court
617 Cumberland Ave.
Knoxville Supreme Court
617 Cumberland Ave.

Passenger
Passenger
Passenger
Passenger
Passenger

TOTALS:

Traction/Passenger #1 $

Traction/Passenger #2 $

Traction/Freight # 3

Traction/Passenger# 1 $

Traction/Passenger #2 $

Hydraulic/Passenger # 3 $

$ 95.00 $ 98.00
$ 95.00 $ 98.00
$ 95.00 $ 98.00
$ 95.00 $ 98.00
$ 95.00 $ 98.00
$ 702.00 $ 724.00
Monthly

Monthly Proposed Proposed Cost

Cost Year 1 Year 2
174.00 $ 179.00
174.00 $ 179.00
$ 174.00 $ 179.00
104.00 $ 107.00
104.00 $ 107.00
104.00 $ 107.00

$ 101.00
$ 101.00
$ 101.00
$ 101.00
$ 101.00
$ 747.00
Monthly

Proposed Cost
Year 3

$ 184.00
$ 184.00
$ 184.00
$ 111.00
$ 111.00
$ 111.00

$ 104.00
$ 104.00
$ 104.00
$ 104.00
$ 104.00
$ 769.00
Monthly

Proposed Cost
Year 4

$ 189.00
$ 189.00
$ 189.00
$ 115.00
$ 115.00
$ 115.00

$ 107.00
$ 107.00
$ 107.00
$ 107.00
$ 107.00
$ 792.00
Monthly

Proposed Cost
Year 5

$ 194.00
$ 194.00
$ 194.00
$ 120.00
$ 120.00
$ 120.00

R e e A ]
'

Upgrade Not To
Exceed Cost



Lakeshore Mental Health
Baker Bldg
Lakeshore Mental Health
Baker Bldg
Lakeshore Mental Health
Admin Bldg
Lakeshore Mental Health
Jane Keller Bldg
Lakeshore Mental Health

Chota Bldg
Lakeshore Mental Health
Chota Bldg
Dept Of Education
Knoxville

Contact: Robert Dewar
865-579-2450
TN School for the Deaf
Multi-Handicap Bldg
TN School for the Deaf
Ward Admin Bldg
TN School for the Deaf
Jones Vocational Bldg
TN School for the Deaf
Region 1 Office

Dept of Transportation
Knoxville
Contact: Eddie Nolan
865-594-4522
TDOT
7238 & 7345 Region Ln
TDOT
7238 & 7345 Region Ln

Dept of the Military
Knoxville
Contact: John Miller
865-985-4217
Dept of Military
134" ARW McGhee Tyson

Passenger # 1

Passenger # 2

Passenger

Passenger

Passenger # 1

Passenger # 2

Passenger

Passenger

Passenger

Passenger

Passenger # 1

Passenger # 2

Hydraulic/

300.00

300.00

125.00

200.00

300.00

300.00

84.00

84.00

84.00

84.00

84.00

84.00

308.00

308.00

128.00

206.00

308.00

308.00

87.00

87.00

87.00

87.00

87.00

87.00

315.00

315.00

132.00

212.00

315.00

315.00

90.00

90.00

90.00

90.00

90.00

90.00

320.00

320.00

136.00

218.00

320.00

320.00

93.00

93.00

93.00

93.00

93.00

93.00

325.00

325.00

140.00

224.00

325.00

325.00

96.00

96.00

96.00

96.00

96.00

96.00

100,000.00

100,000.00

40,000.00

50,000.00

100,000.00

100,000.00
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ANG Base Passenger $ 84.00 $ 87.00 $ 90.00 $ 93.00 $ 96.00

TOTALS: $ 2,947.00 $ 3,033.00 $ 3,119.00 $ 3,197.00 $ 3,278.00 $ 490,000.00

Upgrade Not To

Monthly Monthly Monthly Monthly Exceed Cost
Monthly Proposed Proposed Cost  Proposed Cost Proposed Cost Proposed Cost
GROUP 4 HAMILTON (CHATTANOOGA, PIKEVILLE, & TULLAHOMA) Cost Year 1 Year 2 Year 3 Year 4 Year 5
Chattanooga Complex
Chattanooga
Contact: Facility Administrator

423-634-6322
State Office Bldg
540 McCallie Ave. Hydraulic/Passenger # 1 $ 170.00 $ 175.00 $ 180.00 $ 185.00 g 190.00 $ -
State Office Bldg
540 McCallie Ave. Hydraulic/Passenger # 2 $ 170.00 $ 175.00 $ 180.00 $ 185.00 g 190.00 $ -
State Office Bldg
540 McCallie Ave. Hydraulic/Passenger # 3 $ 170.00 $ 175.00 $ 180.00 $ 185.00 g 190.00 $ -
State Office Bldg
540 McCallie Ave. Hydraulic/Passenger # 4 $ 170.00 $ 175.00 $ 180.00 $ 185.00 g 190.00 $ -
State Office Bldg
540 McCallie Ave. Hydraulic/Passenger #5 $ 170.00 $ 175.00 $ 180.00 $ 185.00 g 190.00 $ -
Client Services Bldg
311 MLK Blvd. Hydraulic/Passenger # 1 $ 100.00 $ 104.00 $ 108.00 $ 112.00 g 115.00 $ -
Client Services Bldg
311 MLK Blvd. Hydraulic/Passenger # 2 $ 100.00 $ 104.00 $ 108.00 $ 112.00 g 115.00 $ -

Motlow Collage

Tullahoma
Contact: David Witt

931-393-1596
Motlow tag# S Passenger $ 125.00 $ 129.00 $ 133.00 $ 137.00 g 142.00 $ -
Motlow tag# NT Passenger $ 125.00 $ 129.00 $ 133.00 $ 137.00 g 142.00 $ -
Motlow tag# E Passenger $ 125.00 $ 129.00 $ 133.00 $ 137.00 g 142.00 $ -
Motlow Collage-Smyrna
Rutherford Co. Teaching Facility Wheelchair lift $ 70.00 $ 72.00 $ 74.00 $ 76.00 g 78.00 $ -

Dept of Health
Chattanooga
Contact: Mike Swafford



423-785-3419
Moccasin Bend M/H ins

100 Moccasin Bend Passenger # 1 $ 200.00 $ 207.00 $ 21500 $ 222.00 g 230.00 $ -
Moccasin Bend M/H ins
100 Moccasin Bend Passenger # 2 $ 125.00 $ 129.00 $ 133.00 $ 137.00 g 142.00 $ -
Moccasin Bend M/H ins
100 Moccasin Bend Passenger # 3 $ 125.00 $ 129.00 $ 133.00 $ 137.00 g 142.00 $ -

Environmental & Conservation
Pikeville
Contact: John Fonville
423-881-5241
Fall Creek Falls

Inn Passenger North $ 210.00 $ 215.00 $ 220.00 $ 224.00 g 229.00 $ -

Fall Creek Falls

Inn Passenger Lobby  $ 210.00 $ 215.00 $ 220.00 $ 224.00 g 229.00 $ -
TOTALS: $ 2,365.00 $ 243700 $ 251000 $ 2580.00 $ 2,656.00 $ -

Upgrade Not To

Monthly Monthly Monthly Monthly Exceed Cost
Monthly Proposed Proposed Cost  Proposed Cost Proposed Cost Proposed Cost
GROUP 5 SOUTH CENTRAL (MURFREESBORO, SMYRNA, & CHAPEL HILL) Cost Year 1 Year 2 Year 3 Year 4 Year 5
Middle Tennessee State
Murfreesboro
Contact: Gerald Caudill
615-898-2754
Kirsey Old Main Passenger $77.00 $79.00 $81.00 $83.00 $85.00 $50,000.00
Cope Admin Bldg Passenger $108.00 $111.00 $114.00 $117.00 $121.00 $0.00
Cope Admin Bldg Passenger $90.00 $93.00 $96.00 $99.00 $102.00 $50,000.00
Stadium Tower Passenger $215.00 $221.00 $228.00 $235.00 $242.00 $2,500.00
Stadium Tower Passenger $215.00 $221.00 $228.00 $235.00 $242.00 $2,500.00
Stadium Tower Passenger $138.00 $142.00 $146.00 $150.00 $155.00 $2,500.00
Stadium Tower Passenger $138.00 $142.00 $146.00 $150.00 $155.00 $2,500.00
Recreation Center Passenger $77.00 $79.00 $81.00 $83.00 $85.00 $2,500.00
Walker Library Passenger $132.00 $136.00 $140.00 $144.00 $148.00 $2,500.00
Walker Library Passenger $132.00 $136.00 $140.00 $144.00 $148.00 $2,500.00
Walker Library Passenger $132.00 $136.00 $140.00 $144.00 $148.00 $2,500.00
Walker Library Passenger $132.00 $136.00 $140.00 $144.00 $148.00 $2,500.00

Walker Library Passenger $132.00 $136.00 $140.00 $144.00 $148.00 $2,500.00



Davis Science
James Union Bldg
James Union Bldg
James Union Bldg

Telecom Bldg

Miller Coliseum

Miller Coliseum

Honors College

Stadium Tower

Boutwell Dramatic Arts
Cason/Kennedy Nursing
Corlew Hall
Corlew Hall

Cummings Hall

Cummings Hall
Learning Res Cntr

Peck Hall
Keathley Univ Cntr
Keathley Univ Cntr

Todd Bldg

Todd Bldg

Walker Library

Wiser Patton Science
Saunders Fine Arts
Drama & Arts Bldg

Kirsey Old Main
Business Aerospace

Business Aerospace

Business Aerospace
Murphy Center
Mass Communication
Jones Hall
Wright Music Stage

Environment & Conservation
Chapel Hill
Contact: Karen Moore
931-364-2222
Henry Horton State Park
Inn

Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger

Wheelchair Lift

Wheelchair Lift
Passenger

Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Freight
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Porch Lift
Passenger
Passenger
Passenger
Freight
Passenger
Passenger

stage lift

Passenger

$110.00
$100.00
$100.00
$77.00
$90.00
$94.00
$94.00
$94.00
$50.00
$50.00
$88.00
$176.00
$176.00
$176.00
$176.00
$100.00
$77.00
$79.00
$77.00
$143.00
$99.00
$132.00
$77.00
$94.00
$77.00
$77.00
$96.00
$96.00
$96.00
$86.00
$77.00
$85.00
$96.00

$100.00

$113.00
$103.00
$103.00
$79.00
$93.00
$97.00
$97.00
$97.00
$52.00
$52.00
$91.00
$182.00
$182.00
$182.00
$182.00
$103.00
$79.00
$81.00
$79.00
$147.00
$102.00
$136.00
$79.00
$97.00
$79.00
$79.00
$99.00
$99.00
$99.00
$89.00
$79.00
$88.00
$99.00

$103.00

$116.00
$106.00
$106.00
$81.00
$96.00
$100.00
$100.00
$100.00
$54.00
$54.00
$94.00
$187.00
$187.00
$187.00
$187.00
$106.00
$81.00
$83.00
$81.00
$151.00
$105.00
$140.00
$81.00
$100.00
$81.00
$81.00
$102.00
$102.00
$102.00
$91.00
$81.00
$91.00
$102.00

$106.00

$119.00
$109.00
$109.00
$83.00
$99.00
$103.00
$103.00
$103.00
$57.00
$57.00
$97.00
$193.00
$193.00
$193.00
$193.00
$109.00
$83.00
$86.00
$84.00
$156.00
$108.00
$144.00
$84.00
$103.00
$84.00
$84.00
$105.00
$105.00
$105.00
$94.00
$84.00
$94.00
$105.00

$109.00

$123.00
$112.00
$112.00
$85.00
$102.00
$106.00
$106.00
$106.00
$60.00
$60.00
$100.00
$199.00
$199.00
$199.00
$199.00
$112.00
$85.00
$89.00
$87.00
$161.00
$111.00
$148.00
$87.00
$106.00
$87.00
$87.00
$108.00
$108.00
$108.00
$97.00
$87.00
$97.00
$108.00

$112.00

$2,500.00
$0.00
$50,000.00
$50,000.00
$2,500.00
$0.00
$0.00
$0.00
$0.00
$0.00
$2,500.00
$2,500.00
$2,500.00
$2,500.00
$2,500.00
$5,000.00
$0.00
$0.00
$2,500.00
$0.00
$0.00
$0.00
$5,000.00
$5,000.00
$5,000.00
$0.00
$2,500.00
$2,500.00
$2,500.00
$0.00
$2,500.00
$5,000.00
$0.00

$2,500.00
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Henry Horton State Park
Restaurant

Dept of Human Service
Smyrna
Contact: Nick Harrell
615-459-6811 ext 220
TN Rehab Center
Bldg D
TN Rehab Center
Bldg A

GROUP 6 MID-CUMBERLAND (ONLY, BURNS, MONTGOMERY)

Dept Of Correction
Only
Contact: Bruce Phair
931-729-3700

Turney Center Ind Prison/Farm

B bldg tunnell

Environment & Conservation
Burns
Contact: Jeremy Johnson
615-797-3101

Montgomery Bell State Park
Inn

Montgomery Bell State Park
Inn

Montgomery Bell State Park
Inn

Dept of Human Services
Montgomery
Nakeya Cockrill

Dumbwaiter

Passenger

Passenger
TOTALS:

Passenger

Passenger # 1

Passenger # 2

Passenger # 3
Restaurant

$79.00 $81.00
$116.00 $119.00
$116.00 $119.00
$5,444.00 $5,608.00
Monthly
Monthly Proposed Proposed Cost
Cost Year 1 Year 2
$ 192.00 $ 198.00
$ 138.00 $ 142.00
$ 138.00 $ 142.00
$ 105.00 $ 108.00

$83.00 $85.00 $88.00
$123.00 $127.00 $131.00
$123.00 $127.00 $131.00
$5,771.00 $5,948.00 $6,130.00
Monthly Monthly Monthly
Proposed Cost Proposed Cost Proposed Cost
Year 3 Year 4 Year 5
$ 204.00 $ 210.00 $ 216.00
$ 146.00 $ 150.00 $ 155.00
$ 146.00 $ 150.00 $ 155.00
$ 111.00 $ 114.00 $ 118.00

$0.00

$75,000.00

$75,000.00
$432,500.00

Upgrade Not To
Exceed Cost

$ 75,000.00

$ 2,500.00
$ 2,500.00
$ 2,500.00
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615-627-4012
Ed Lindsey Ind for the Blind
Shipping area
Ed Lindsey Ind for the Blind
Shipping area

GROUP 7 DAVIDSON

Nashville State Tech
Nashville
Contact: Jim Dawson
615-353-3275
Center for Crafts
Bldg “L”
Bldg “L”

TN Preparatory School Complex (TPS)
Nashville
Contact: Facility Administrator
615-741-7863
Old High School Bldg
1200 Foster Ave

Warf/Browing/Hardison Bldgs
1150 Foster Ave.

Warf/Browing/Hardison Bldgs
1150 Foster Ave.
McCord Bld
1150 Foster Ave.g
Administration Bldg
1200 Foster Bldg

RS Gass Complex
Nashville
Contact: Facility Administrator
615-741-7863

Passenger # 1

Freight # 2
TOTALS:

Passenger
Passenger # 1
Passenger # 2

Hydraulic/
Passenger

Hydraulic/
Passenger

Dock Lift
Hydraulic/
Passenger
Hydraulic/
Passenger

$ 87.00 $ 90.00

$ 87.00 $ 90.00

$ 747.00 $ 770.00
Monthly

Monthly Proposed Proposed Cost

Cost Year 1 Year 2

$ 83.00 $ 85.00
$ 83.00 $ 85.00
$ 83.00 $ 85.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 55.00 $ 57.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00

$ 93.00
$ 93.00
$ 793.00
Monthly

Proposed Cost
Year 3

$ 88.00
$ 88.00
$ 88.00
$ 82.00
$ 82.00
$ 58.00
$ 82.00
$ 82.00

$ 96.00
$ 96.00
$ 816.00
Monthly

Proposed Cost
Year 4

$ 91.00
$ 91.00
$ 91.00
$ 84.00
$ 84.00
$ 60.00
$ 84.00
$ 84.00

$ 99.00
$ 99.00
$ 842.00
Monthly

Proposed Cost
Year 5

$ 93.00
$ 93.00
$ 93.00
$ 87.00
$ 87.00
$ 62.00
$ 87.00
$ 87.00

$ 25,000.00

$ 5,000.00
$ 112,500.00

Upgrade Not To
Exceed Cost

$ 3,000.00
$ 3,000.00
$ 3,000.00
$ -
$ -
$ -
$ 3,000.00
$ 3,000.00
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RS Gass State Lab
630 Hart Lane
RS Gass State Lab
630 Hart Lane
RS Gass State Lab
630 Hart Lane
RS Gass State Lab
630 Hart Lane
RS Gass State Lab
630 Hart Lane
RS Gass State Lab
630 Hart Lane

Mid Cumberland Regional
Health

710 Hart Lane
Mid Cumberland Regional
Health
710 Hart Lane

Safety Communication Facility
710 Hart Lane

Safety Communication Facility
940 RS Gass Blvd

Safety Complex
Nashville
Contact: Facility Administrator
615-741-7863
Cloverbottom Mansion
2941 Lebanon Rd

TBI Complex
Nashville
Contact: Facility Administrator
615-744-4092
TBI Crime Lab
901 RS Gass Blvd
TBI Crime Lab
901 RS Gass Blvd
TBI Crime Lab

Traction/
Passenger South 1
Traction/
Passenger South 2
Traction/
Passenger Express 3
Traction/
Passenger North 5
Traction/
Passenger North 6
Traction/
Freight All Floors

Hydraulic/
Passenger

Dock Lift

Hydraulic/
Passenger

HC Lift

Hydraulic/
Passenger

Hydraulic/
Passenger # 1
Hydraulic/
Passenger # 3
Hydraulic/

94.00

94.00

94.00

99.00

99.00

94.00

94.00

55.00

77.00

55.00

77.00

77.00

77.00

97.00

97.00

97.00

102.00

102.00

97.00

97.00

57.00

79.00

57.00

79.00

79.00

79.00

100.00

100.00

100.00

105.00

105.00

100.00

100.00

58.00

82.00

58.00

82.00

82.00

82.00

103.00

103.00

103.00

108.00

108.00

103.00

103.00

60.00

84.00

60.00

84.00

84.00

84.00

106.00

106.00

106.00

111.00

111.00

106.00

106.00

62.00

87.00

62.00

87.00

87.00

87.00

100,000.00

100,000.00

100,000.00

100,000.00

3,000.00

3,000.00

2,500.00

2,500.00



Metro Center Complex
Nashville

Contact: Facility Administrator

615-741-1510

Dept of Mental Health
Nashville
Contact: Willis Franklin
615-231-5070

Dept Of Correction
Nashville
Contact: Mike Christensen
615-250-2700

Education
Nashville
Contact: Irv Johnson
615-231-7302

901 RS Gass Blvd

Metro Center Bldg
310 Great Circle Rd
Metro Center Bldg
310 Great Circle Rd
Metro Center Bldg
310 Great Circle Rd
Metro Center Bldg
310 Great Circle Rd

Clover Bottom Dev Cntr
Clover Bottom Dev Cntr
Clover Bottom Dev Cntr

Deberry Special Needs
Bldg #9
Deberry Special Needs
Bldg # 9
Deberry Special Needs
Bldg # 9
Deberry Special Needs
Bldg # 9

Freight # 2

Hydraulic/
Passenger # 1
Hydraulic/
Passenger # 2
Hydraulic/
Passenger # 3
Hydraulic/
Freight # 4

Passenger # 1
Passenger # 2
Passenger # 3

Passenger # 1

Passenger # 2

Passenger # 3

Wheelchair lift

$

©@

77.00

77.00

77.00

77.00

97.00

121.00
121.00
109.00

104.00

110.00

99.00

55.00

$

©*»

79.00

79.00

79.00

79.00

100.00

125.00
125.00
112.00

107.00

113.00

102.00

57.00

$

©*

82.00

82.00

82.00

82.00

103.00

128.00
128.00
115.00

110.00

117.00

105.00

58.00

$

©+

84.00

84.00

84.00

84.00

106.00

132.00
132.00
119.00

114.00

120.00

108.00

60.00

$

©*

87.00

87.00

87.00

87.00

109.00

136.00
136.00
122.00

117.00

123.00

111.00

62.00

$

&+

2,500.00

2,500.00

2,500.00

2,500.00

2,500.00

3,000.00

3,000.00

3,000.00

3,000.00
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TN School for the Blind
115 Stwrts Ferry Pike
TN School for the Blind
115 Stwrts Ferry Pike

Dept of Human Service
Nashville
Contact: Robert Reed
615-741-1606 ext 172
88 Hermitage Ave

Dept of Military
Nashville
Contact: Ray Jones
615-399-5666

118 AW/CES
118 AW/CES
118 AW/CES
Dept of Transportation
Nashville
Contact: Paul Saxton
615-350-4377
TDOT
Region 3 Office
TDOT
Region 3 Office
RTMC Bldg

6601 Centennial

Dept of Transportation
Nashville
Contact: Peggy Galloway
615-741-3208
TDOT
Aeronautics Div Bldg 4219

Tn Wildlife Resource Agency
Nashville
Contact: Peggy Galloway

615-781-6603

Passenger

F/wheelchair

Passenger

Passenger Bldg 801
Passenger Bldg 810
Passenger Bldg 747

Passenger # 1

Passenger # 2

Passenger

Passenger

&+ ©

99.00

99.00

95.00

77.00
77.00
77.00

80.00

80.00

80.00

88.00

©

102.00

102.00

98.00

79.00
79.00
79.00

82.00

82.00

82.00

91.00

©+

105.00

105.00

101.00

82.00
82.00
82.00

85.00

85.00

85.00

93.00

©+

108.00

108.00

104.00

84.00
84.00
84.00

87.00

87.00

87.00

96.00

©+

111.00

111.00

108.00

87.00
87.00
87.00

90.00

90.00

90.00

99.00

©*

3,000.00

75,000.00

3,000.00

3,000.00
3,000.00
3,000.00

3,000.00

3,000.00

3,000.00



TN Wildlife Resource Agency

5107 Edmondson Pk

General Service Complex
Nashville
Contact: Facility Administrator
615-315-8764
EAC Porter Bldg
440 Hogan Rd.
EAC Porter Bldg
440 Hogan Rd.

GROUP 8 TENNESSEE STATE UNIVERSITY

Tennessee State
Nashville
Contact: Alex Murray
615-863-5672
Clay Education Bldg
Lawson Hall
McCord Hall
Crouch Hall
Harned Hall
Industrial Arts Bldg
McWherter Bldg
Learning Resource Cntr
Chemistry Bldg
Hale Hall — Dorm
Hale Hall — Dorm
Avon Williams
Avon Williams
Goodwill Manor
Gentry Complex
Women'’s Bldg
Wilson Hall — Dorm
Wilson Hall — Dorm
Boyd Hall — Dorm

Passenger

Hydraulic/
Passenger

Dumbwaiter

TOTALS:

Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger # 1
Passenger # 2
Passenger # 1
Passenger # 2
Passenger
Passenger
Passenger
Passenger # 1
Passenger # 2
Passenger # 1

$ 87.00 $ 90.00
$ 87.00 $ 90.00
$ 41.00 $ 42.00
$ 3,889.00 $ 4,002.00
Monthly

Monthly Proposed Proposed Cost
Cost Year 1 Year 2

$ 108.00 $ 111.00
$ 88.00 $ 91.00
$ 99.00 $ 102.00
$ 94.00 $ 97.00
$ 77.00 $ 80.00
$ 77.00 $ 80.00
$ 88.00 $ 91.00
$ 99.00 $ 102.00
$ 77.00 $ 80.00
$ 101.00 $ 104.00
$ 101.00 $ 104.00
$ 130.00 $ 134.00
$ 105.00 $ 108.00
$ 88.00 $ 91.00
$ 99.00 $ 102.00
$ 148.00 $ 152.00
$ 182.00 $ 187.00
$ 182.00 $ 187.00
$ 198.00 $ 204.00

$ 92.00
$ 92.00
$ 43.00
$ 4,128.00
Monthly

Proposed Cost
Year 3

115.00
94.00
105.00
100.00
83.00
83.00
94.00
105.00
83.00
107.00
107.00
138.00
111.00
94.00
105.00
157.00
193.00
193.00
210.00

R - I = - R - I - B < B - = A A I

$ 95.00
$ 95.00
$ 45.00
$ 4,247.00
Monthly

Proposed Cost
Year 4

118.00
97.00
108.00
103.00
86.00
86.00
97.00
108.00
86.00
110.00
110.00
142.00
115.00
97.00
108.00
162.00
199.00
199.00
216.00

R A A - A - - A A R - - I - B T o

$ 98.00
$ 98.00
$ 46.00
$ 4,379.00
Monthly

Proposed Cost
Year 5

121.00
100.00
111.00
106.00

89.00

89.00
100.00
111.00

89.00
114.00
114.00
146.00
118.00
100.00
111.00
167.00
205.00
205.00
223.00

R < B = - A C = A A < R - O - A T T

$ 10,000.00

$ 3,000.00

$ 562,500.00

Upgrade Not To
Exceed Cost

3,000.00
3,000.00
3,000.00
5,000.00
3,000.00
3,000.00
2,500.00
5,000.00
3,000.00
2,500.00
2,500.00
75,000.00
100,000.00
2,500.00
5,000.00
75,000.00
100,000.00
100,000.00
100,000.00

R A R - B = < A < B < e A A A R - O - T
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Boyd Hall — Dorm
TN State
Humanities Bldg
Humanities Bldg
Watson Hall — Dorm
Watson Hall — Dorm
Holland Hall
Brown Daniel Library
Brown Daniel Library

Brown Daniel Library
Performing Arts Bldg

Performing Arts Bldg
Eppse Hall — Dorm
Eppse Hall — Dorm

Queen Washington
Humphery’s
Torrence Engineering
CAR.P
General Services

Boswell Physics & Math

Read Hall
Hankal Hall — Dorm
Rudolph Hall — Dorm
Rudolph Hall — Dorm

Floyd Payne Campus Cntr
Floyd Payne Campus Cntr
Floyd Payne Campus Cntr
Floyd Payne Campus Cntr

Age Research
Clement Hall

Passenger # 2
Passenger
Passenger

wheelchair lift

Passenger # 1

Passenger # 2

Passenger # 1

Passenger # 1

Passenger # 2
dumbwaiter

Passenger # 1

Passenger # 2

Passenger # 1

Passenger # 2
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger
Passenger

Passenger # 1

Passenger # 2

Passenger # 1

Passenger # 2

Passenger # 3

Passenger # 4
Passenger
Passenger

TOTALS:

GROUP 9 SOUTHWEST (JACKSON, WILDERVILLE, PICKWICK DAM, BUCHANAN, &

BOLIVAR)

Complex

Jackson Complex
Jackson

Building/Elevator

Type

198.00
77.00
77.00
55.00

181.00

181.00

105.00

105.00

105.00
55.00
77.00
77.00

204.00

204.00

105.00
77.00
77.00

105.00

105.00
94.00
94.00
94.00

198.00

198.00

105.00

105.00

105.00

105.00
77.00
77.00

5,563.00

B A - I - A A R - A - B < = A C A < B R 2 A - B~ = < < R < R R -2 S - B - B

R < I A R A A R R R - I - - < B B - AR C R - - B - B = A e I <

204.00
79.00
79.00
57.00

186.00

186.00

108.00

108.00

108.00
57.00
79.00
79.00

210.00

210.00

108.00
79.00
79.00

108.00

108.00
97.00
97.00
97.00

204.00

204.00

108.00

108.00

108.00

108.00
79.00
79.00

5,728.00

Monthly

Monthly Proposed Proposed Cost

Cost Year 1

Year 2

210.00
82.00
82.00
60.00

192.00

192.00

111.00

111.00

111.00
60.00
82.00
82.00

216.00

216.00

111.00
82.00
82.00

111.00

111.00

100.00

100.00

100.00

210.00

210.00

111.00

111.00

111.00

111.00
82.00
82.00

5,909.00

B A I A A < = = A C A e R - A < B - < R - B T B A C e R

Monthly
Proposed Cost
Year 3

216.00
85.00
85.00
63.00

198.00

198.00

114.00

114.00

114.00
63.00
85.00
85.00

223.00

223.00

114.00
85.00
85.00

114.00

114.00

103.00

103.00

103.00

216.00

216.00

114.00

114.00

114.00

114.00
85.00
85.00

6,092.00

R A R - - - - A e A R - - - B - A T A A R AR B A

Monthly
Proposed Cost
Year 4

223.00
88.00
88.00
66.00

204.00

204.00

117.00

117.00

117.00
66.00
88.00
88.00

230.00

230.00

117.00
88.00
88.00

117.00

117.00

106.00

106.00

106.00

223.00

223.00

117.00

117.00

117.00

117.00
88.00
88.00

6,280.00

B A - I - R < B - A < B < A = A C A < B R - A - B~ = < A < B R - - B - B T B

Monthly
Proposed Cost
Year 5

100,000.00
2,500.00
2,500.00

100,000.00

100,000.00
2,500.00

75,000.00
75,000.00

$

$

$

$

$

$

$

$

$

$

$

$

$ 100,000.00
$ 100,000.00
$ 5,000.00
$ 5,000.00
$ 2,500.00
$ 3,000.00
$ 3,000.00
$ 3,000.00
$ 2,500.00
$ 5,000.00
$ 3,000.00
$ 3,000.00
$ 2,500.00
$ 2,500.00
$ 2,500.00
$ 2,500.00
$ 2,500.00
$ 2,500.00
$

1,300,500.00

Upgrade Not To
Exceed Cost
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Contact: Facility Administrator

731-423-5302

Dept of Mental Health
Bolivar
Contact: Roy Brown
731-228-2320

Dept of Transportation
Jackson

Contact: Frank Hornsby

731-935-0262

Lowell Thomas State Office Bldg
225 MLK Dr.

Lowell Thomas State Office Bldg
225 MLK Dr.

Lowell Thomas State Office Bldg
225 MLK Dr.

Lowell Thomas State Office Bldg
225 MLK Dr.

Supreme Court Bldg

Hwy 45 Bypass

Supreme Court Bldg

Hwy 45 Bypass

SW Regional Health Office

295 Summar Ave.

SW Regional Health Office

295 Summar Ave.

Western Mental Health Ins
Admin Kitchen

Western Mental Health Ins
Clement bldg

Western Mental Health Ins
Clement bldg

Western Mental Health Ins
Admin Bldg

Western Mental Health Ins
Luton Hall

TDOT
300 Benchmark PI
TDOT

Hydraulic/
Passenger # 1
Hydraulic/
Passenger # 2
Hydraulic/
Passenger # 1
Hydraulic/
Passenger # 2
Hydraulic/
Passenger # 1
Hydraulic/
Passenger # 2
Hydraulic/
Passenger # 1
Hydraulic/
Freight # 2

Freight Kitchen

Passenger East

Passenger West

Passenger # 1

Passenger

Passenger # 1
Passenger # 2

$

120.00

120.00

90.00

90.00

90.00

90.00

90.00

90.00

100.00

100.00

100.00

250.00

100.00

90.00

123.60

123.60

92.70

92.70

92.70

92.70

92.70

92.70

103.00

103.00

103.00

257.50

103.00

92.70

127.31

127.31

95.48

95.48

95.48

95.48

95.48

95.48

106.09

106.09

106.09

265.23

106.09

95.48

131.13

131.13

98.34

98.34

98.34

98.34

98.34

98.34

109.27

109.27

109.27

273.19

109.27

98.34

135.06

135.06

101.29

101.29

101.29

101.29

101.29

101.29

112.55

112.55

112.55

281.39

112.55

101.29

95,000.00

145,000.00

50,000.00

50,000.00

50,000.00

50,000.00

95,000.00

95,000.00

95,000.00

90,000.00
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300 Benchmark Pl $ 90.00 $ 9270 $ 9548 $ 98.34 g 10129 $ -

Environment & Conservation
Buchanan
Contact: Daren Cole
731-642-4311
Paris Landing

Inn/ Restaurant Passenger # 1 $ 108.00 $ 11100 $ 11400 $ 118.00 g 121.00 $ 3,000.00
Paris Landing
Inn/ Restaurant Passenger # 2 $ 108.00 $ 111.00 $ 114.00 $ 118.00 g 121.00 $ 3,000.00
Paris Landing
Inn/ Restaurant Passenger # 3 $ 108.00 $ 111.00 $ 114.00 $ 118.00 g 121.00 $ 3,000.00
Paris Landing
Inn/ Restaurant Passenger # 4 $ 108.00 $ 111.00 $ 114.00 $ 118.00 g 121.00 $ 3,000.00
Paris Landing
Restaurant dumbwaiter $ 31.00 $ 3200 $ 33.00 $ 34.00 g 35.00 $ -

Paris Landing
Restaurant dumbwaiter $ 31.00 $ 32.00 $ 33.00 3 34.00 ¢ 35.00 $ -

Environment & Conservation
Wildersville
Contact: Max Bradfield
731-968-8176
Natchez Trace State Park

Pin Oak Lodge Passenger $ 108.00 $ 111.00 $ 114.00 $ 118.00 g 121.00 $ 3,000.00
Natchez Trace State Park
Pin Oak Lodge chair lift $ 83.00 $ 85.00 $ 88.00 $ 90.00 g 92.00 $ 3,000.00
Environment & Conservation
Pickwick Dam
Contact: Henry Watson
731-689-3135
Pickwick Landing State Park Passenger # 1 $ 11000 $ 113.00 $ 117.00 $ 12000 g 124.00 $ 3,000.00
Pickwick Landing State Park Passenger # 2 $ 110.00 $ 113.00 $ 117.00 $ 120.00 g 124.00 $ 3,000.00
Pickwick Landing State Park Passenger # 3 $ 110.00 $ 113.00 $ 117.00 $ 120.00 g 124.00 $ 3,000.00
TOTALS: $ 2,625.00 $ 270130 $ 2,78305 $ 2,867.25 $ 2,951.03 $  842,000.00

GROUP 10 MEMPHIS Monthly Proposed Monthly Monthly Monthly Monthly Upgrade Not To



Cost Year 1 Proposed Cost  Proposed Cost Proposed Cost Proposed Cost Exceed Cost

Year 2 Year 3 Year 4 Year 5
Memphis Complex
Memphis
Contact: Facility Administrator
901-543-6420
Donnelly J Hill State Office Bldg Traction/
170 N Main St. Passenger # 1 $ 280.00 $ 288.40 $ 297.05 $ 305.96 $ 31514 $ -
Donnelly J Hill State Office Bldg Traction/
170 N Main St. Passenger # 2 $ 280.00 $ 288.40 $ 297.05 $ 305.96 $ 31514 $ -
Donnelly J Hill State Office Bldg Traction/
170 N Main St. Passenger # 3 $ 280.00 $ 288.40 $ 297.05 $ 305.96 $ 31514 $ -
Donnelly J Hill State Office Bldg Traction/
170 N Main St. Passenger # 4 $ 280.00 $ 288.40 $ 297.05 $ 305.96 $ 31514 $ -
Dept of Mental Health
Memphis
Contact: Doug Simpson
901-745-7900
Arlington Dev Center
B Baker Bldg Passenger # 1 $ 100.00 $ 103.00 $ 106.90 $ 109.27 $ 11255 $ 20,000.00
Arlington Dev Center
B Baker Bldg Passenger # 2 $ 100.00 $ 103.00 $ 106.90 $ 109.27 $ 11255 $ 20,000.00
Arlington Dev Center
B Baker Bldg Passenger # 3 $ 100.00 $ 103.00 $ 106.90 $ 109.27 $ 11255 $ 45,000.00
Arlington Dev Center
B Baker Bldg Passenger # 4 $ 100.00 $ 103.00 $ 106.90 $ 109.27 $ 11255 $ 55,000.00
Arlington Dev Center
Procurement Receiving Passenger $ 100.00 $ 103.00 $ 106.90 $ 109.27 $ 11255 $ 50,000.00
Dept of Mental Health
Memphis
Contact: Paul Thomas
901-524-1263
Memphis Mental Health Inst
Main Bldg Passenger # 1 $ 260.00 $ 267.80 $ 27543 $ 28411 $ 29263 $ -
Memphis Mental Health Inst
Main Bldg Passenger # 2 $ 260.00 $ 267.80 $ 27543 $ 28411 $ 29263 $ -

Memphis Mental Health Inst Passenger # 3



Main Bldg

Memphis Mental Health Inst
South Bldg

Memphis Mental Health Inst
South Bldg

Memphis Mental Health Inst
Medical Records

Memphis Mental Health Inst
Boiler Room Lift

Memphis Mental Health Inst
C&Y Bldg

Passenger # 1

Passenger # 2

Dumbwaiter

Freight
Hydrauilc
Passenger
TOTALS:

GROUP 11 TENNESSEE TECH UNIVERSITY (COOKEVILLE, SMITHVILLE)

Tennessee Technological University

Cookeville

Contact: Facilities Coordinator

931-372-3227

Roaden University Center
1000 North Dixie Ave.
Roaden University Center
1000 North Dixie Ave.
Roaden University Center
1000 North Dixie Ave.
South Hall

715 Quardrangle

Bruner Hall

110 University Drive
Johnson Hall

1105 N Peachtree Ave.
Pennebaker Hall

1100 N Dixie Ave.

Brown Hall

115 W 10th St.

Clement Hall

1010 N Peachtree Ave.
Foster Hall

Hydraulic Passenger
Lobby # 1
Hydraulic Passenger
Lobby # 2
Hydraulic Passenger
Food Service # 3
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger

$ 260.00 $ 267.80
$ 260.00 $ 267.80
$ 260.00 $ 267.80
$ 100.00 $ 103.00
$ 100.00 $ 103.00
$ 100.00 $ 103.00
$ 3,220.00 $ 3,316.60
Monthly

Monthly Proposed Proposed Cost

Cost Year 1 Year 2

$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00
$ 77.00 $ 79.00

$ 275.43
$ 275.43
$ 275.43
$ 106.09
$ 106.09
$ 106.09
$ 3,418.12
Monthly

Proposed Cost
Year 3

$ 82.00
$ 82.00
$ 82.00
$ 82.00
$ 82.00
$ 82.00
$ 82.00
$ 82.00
$ 82.00

$ 284.11
$ 284.11
$ 284.11
$ 109.27
$ 109.27
$ 109.27
$ 3,518.55
Monthly

Proposed Cost
Year 4

$ 85.00
$ 85.00
$ 85.00
$ 85.00
$ 85.00
$ 85.00
$ 85.00
$ 85.00
$ 85.00

$ 292.63
$ 292.63
$ 292.63
$ 112.55
$ 112.55
$ 112.55
$ 3,624.11

Monthly
Proposed Cost
Year 5

$ 88.00
$ 88.00
$ 88.00
$ 88.00
$ 88.00
$ 88.00
$ 88.00
$ 88.00
$ 88.00

$ 190,000.00

Upgrade Not To
Exceed Cost

$ 5,000.00

$ 5,000.00

$ 50,000.00

$ 3,000.00

$ 3,000.00

$ 50,000.00

$ 3,000.00
$ 3,000.00
$ 3,000.00
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Tennessee Technological University
Smithville

55 University Dr.
Prescott Hall

1020 Stadium Dr.
Prescott Hall

1020 Stadium Dr.

Jere Whitson Bldg.
805 Quadrangle
Warehouse

915 N Whitney Ave.
Hooper Eblen Center
1100 McGee Blvd.
Bryan Fine Arts Bldg.
1150 N Dixie Ave.
Matthews Daniel Hall
720 Quadrangle
Henderson Hall

5 William L. Jones Dr.
Derryberry Hall

1 William L. Jones Dr.
Angelo & Jeanette
Volpe Library

1100 N Peachtree St.
Recreation & Fitness Center
1150 McGee Blvd.
Jobe Hall

35 Womens Quad Circle
Murphy Hall

25 Womens Quad Circle
Kittrell Hall

815 Quadrangle

T.J. Farr Building

11 William L. Jones Dr.
Bartoo Hall

820 Quadrangle

New Residence Hall
905 N Dixie Ave.

New Residence Hall
905 N Dixie Ave.

#1
Hydraulic Passenger
South End # 1
Hydraulic Passenger
South End # 2
Hydraulic Passenger
#1
Freight
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1

Hydraulic Passenger
#1
Hydraulic Passenger
#1

Wheelchair Lift/
Passenger # 1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
#1
Hydraulic Passenger
Lobby # 1
Hydraulic Passenger
Lobby # 2

77.00

77.00

77.00

77.00

77.00

55.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

77.00

79.00

79.00

79.00

79.00

79.00

57.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

79.00

82.00

82.00

82.00

82.00

82.00

58.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

82.00

85.00

85.00

85.00

85.00

85.00

60.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

85.00

88.00

88.00

88.00

88.00

88.00

62.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

88.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00

3,000.00
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Contact: Facilities Coordinator
931-372-3227

Joe L. Evins Appalachian
Center for Crafts
1560 Craft Center Dr.

Hydraulic Passenger
#1
TOTALS:

77.00 $
2,211.00

79.00 $
2,269.00

82.00 $
2,354.00

85.00 g
2,440.00

88.00 $
2,526.00

176,000.00
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ATTACHMENT 2 — Monthly Inspection Check List

Traction

VENDOR:

CONTRACT NUMBER:

BUILDING NAME:

ELEVATOR NUMBER:

CONTRACT LINE ITEM NUMBER:

DATE OF SERVICE:

TECHNICIAN: SIGNATURE: DATE:

FACILITY ADMINISTRATOR: SIGNATURE: DATE:

Check blocks when task is complete 1 2 3 5 6 7 8 9 10 11 12
Machine

Check mountings, bolts, gears, back lash, adjust as
required

Remove relief plug and grease motor

Lubricate shaft bearings

Check tachometer for brush length, loose or worn
coupling, replace as required

Selector

Check & clean switches, floor bars, contacts, holders

Check and lube sheaves, gears, and advancer, adjust as
required

Check & lubricate traveling cable/wire/tape/chain

Controller

Check power supply & voltages

Check resistors, grids, & connections

Check overloads

Remove and clean fuses & holders, replace fuses as
required

Lubricate contactor armature shafts

Clean controller and filters

Check tightness of connections and relay shunts for wear

Check “static control” for power removal on hoist motor by
two

independent means

Check contacts, leads, relays and coils. Replace worn
items as required

Governor
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Check and lubricate

Check rope condition

Clean and check electrical contacts

Brake

Check operation, contacts, pins, fastenings & adjustments

Check for oil contamination, wear, & clearances

Motor Generator

Check oil level and bearings, add/replace oil as required

Check & clean commutator, tachometer, armature. Check
clearance, connections, adjust as required

Check & clean brushes, rigging, insulators, fastenings, &
spring tension, adjust as required, replace brushes as
required

Door Operator

Check brushes

Clean, lubricate, adjust as required

Check nudging

Check door speed, adjust as required

Check belt tension and shaft bearings for wear, adjust belt
as required

Car Doors

Check door clutch for operation, wear, & alignment, adjust
as required

Check door torque. Do not exceed 30 Ibs, adjust as
required

Check door protection system

Check & clean tracks, rollers, and relating cable, adjust as
required, replace bearings and pins as required

Check gibs, & running clearances, adjust as required

Check eccentrics for .005 clearance

Hoistway Doors

Check & clean gibs, tracks, and rollers, adjust as required,
replace rollers as required

Routine doors, adjust as required

Car Top

Check inspection station

Clean car top
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Lubricate and clean fan

Check & clean switches, cams, springs, guides and rollers,
adjust/lubricate as required

Hoistway

Check pit switch and light, replace lamps as required

Clean pit, empty and clean drip pans, check sump
pump(s)

Check safeties & oil buffers

Check traveling cable, adjust as required

Check and lubricate sheaves

Check limit switch, adjust as required

Clean hoistway and rails, lubricate slide type rail clips

Check counterweight

Ropes

Check sheaves, groves and ropes for wear

Equal hoist rope tension, adjust as required

Lubricate ropes

Check rope ware, rouge, & diameter

Check run-by, adjust as required

Check compensating chain/rope

Car Operations

Ride all cars to detect any improper operation or
malfunctions, adjust as required

Check Group Supervisory Control System for proper
operation

Cab

Check fixtures, lights, handrails, adjust as required,
replace lamps and buttons as required

Entrance Fixtures

Check fixtures, lights, gongs, replace lamps as required
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Hydraulic

VENDOR:

CONTRACT
NUMBER:

BUILDING NAME:

ELEVATOR NUMBER:

CONTRACT LINE ITEM NUMBER:

DATE OF SERVICE:

TECHNICIAN: SIGNATURE: DATE:

FACILITY ADMINISTRATOR: SIGNATURE: DATE:

Check blocks when task is complete 1 2 3 4 10 11 12
Machine Room

Clean Machine Room

Clean drip pan

Check pump, motor and belts, adjust belts as
required

Check controller

Check starters

Check valves and piping

Check oil level and temperature, add as
required

Check rescuvator

Check reverse phase relay

Check MLT timer

Car

Check safety edge, adjust as required

Check light ray

Check car operation panel(s), replace lamps as
required

Check emergency lighting and alarm

Check telephone

Check Phase | & Il Fire Service

Test door closing pressure, adjust as required

Car Top

Clean Car Top

Check guide shoes/rollers (top), adjust as
required

Check leveling switches/sensors

Check door operator, adjust as required

Check clutch/zone restrictor
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Check terminal slowdown switch

Hoistway

Check hoistway equipment

Check door equipment/gibs

Check traveling cable

Check hall lantern/gongs, replace lamps as
required

Check hall PI's

Check hall call stations

Pit

Clean Pit

Check packing

Check piston

Check guide shoes, rollers (bottom), adjust as
required

Check piping and supports

Check oil return pump

Check pit can
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Escalator

VENDOR:

CONTRACT NUMBER:

BUILDING NAME:

ESCALATOR NUMBER:

CONTRACT LINE ITEM NUMBER:

DATE OF SERVICE:

TECHNICIAN: SIGNATURE: DATE:

FACILITY ADMINISTRATOR: SIGNATURE: DATE:

Check blocks when task is

complete 1 2 3 4 10 11 12

Check controller

Check upper landing

Check lower landing

Check handrail, adjust as required

Check machine

Check brake, adjust as required

Check main drive

Check handrail drive

Check lower end

Check upper end

Lube Machine Gearbox

Skirt Test

Brake Torque Test
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ATTACHMENT 3 SAMPLE PREVAILING WAGE RATE INFORMATION

Combined Request and Decision form for Wage Determination

Request made by

Name of

person Richard Marr

Decision rendered by

Title | Real Property Administration
Bid Adminstrator

Department, | pinance & Administration for
Agency, or

Bureau | G€neral Services

State of Tennessee
Dept. of Labor and Workforce Development
Labor Standards Division
404 James Robertson Parkway, Suite 1606
Nashville, Tennessee 37243-0657

Address, | 312 8" Avenue North, Ste 2200
phone, [ Nashville, TN 37243
fax | Te| 615-741-3286
Fax 615-741-7599

Wage Determination

Date of Date of Supercedes

request Advertisement Decision

8-31-05 9-14-05 T-30995
(ABCD)

Decision 1 311554
Number

If Work is in multiple building rates regions,
then a separate request is required for each
region; and, if in multiple counties within a
region, then all counties within each region
must be listed.

Building Rates B % apply
Highway Rates & A%
Ighway Ral€S [ po not apply

The Project

CITY State County

REPORT TO

Statewide TN All

PROJECT IDENTIFICATION

Elevator Statewide Groups (Un-Manned Sites)
For State Owned Buildings, Universities, and Colleges

RFP #501.01-55

THOMAS HAMLET, INSPECTOR
DEPT OF LABOR & WORKFORCE DEV
DIVISION OF LABOR STANDARDS
404 JAMES ROBERTSON PARWAY, SUITE 1606
NASHVILLE, TN 37243-0657

Date assigned Assigned by

BRIEF PROJECT DESCRIPTION

The preventive and complete maintenance of elevator
equipment in state owned buildings, universities, and
colleges. Work is to include, but not limited to elevator
machines, hoist motors, controllers, hydraulic
plungers, resistors, governors, hoistway door
interlocks, doors, alarm bells, car and corridor
operating stations etc.

09/01/05 MARY ELLEN GRACE

The project identification and brief project
description given herein shall not act to
define, expand, or limit the Work required
by the Contract Documents. Such
information provided herein is intended only
as information to the Department of Labor
and Workforce Development. No other use
or interpretation is required.
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State of Tennessee prevailing

Building Wage Rates

A. To determine the rates required to be paid laborers and mechanics on the project:

2.

3.

1. Refer to the Wage Rate Determination(s) to see whether Building Rates, Highway Rates, or both apply.
For Work that requires Building Rates in more than one county, if the counties are in more than one
Wage Region, there is normally a separate Determination for each Region.

If Building Wage Rates apply:

a.

e.

Refer to the State of Tennessee prevailing Building Wage Rate Regions table on page 56 of this
document.

Find the county or counties in which the Work takes place. If the Work takes place in more than one
county, required rates may be different from county to county, depending on the region. Read the
Region for the county or counties.

Refer to the table of State of Tennessee prevailing Building Wage Rates by Region on page 56 of this
document.

Use the rates in the column headed by the Wage Region number. If the Work takes place in more
than one county, use the indicated rate for the portion of Work performed in each county.

A list of the single-region Rates will normally be provided by the State for the required on-site posting.

If Highway Wage Rates apply, refer to document 00837.

4. Further details about Prevailing Wage regulations and descriptions of the craft classifications can be
obtained from the Tennessee Department of Labor and Workforce Development Division of Labor
Standards through the following Web Address www.state.tn.us/labor-wfd/Isdiv.html

B. To report the rates paid laborers and mechanics on the project:

3.

1.

Refer to the Wage Rate Determination(s). For Work in more than one Building Rate Region, there will
normally be a separate Wage Determination for each Region, with separate Decision Number and
Inspector.

If there is more than one Wage Determination, prepare a separate report for the portion of Work each
cover.

Include Decision number on report.

4. Send report to the Inspector listed in the box headed “Report to”.
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Tennessee Prevailing Wage Rate Regions

County Name Region Region County Name Region County Name Region
County
Name
Anderson 7 Fentress 7 Lauderdale 2 Roane 7
Bedford 6 Franklin 6 Lawrence 6 Robertson 5
Benton 3 Gibson 2 Lewis 6 Rutherford 6
Bledsoe 9 Giles 6 Lincoln 6 Scott 7
Blount 9 Grainger 11 Loudon 9 Sequatchie 9
Bradley 9 Greene 11 McMinn 9 Sevier 9
Campbell 7 Grundy 6 McNairy 3 Shelby 1
Cannon 6 Hamblen 11 Macon 5 Smith 5
Carroll 3 Hamilton 8 Madison 4 Stewart 3
Carter 11 Hancock 11 Marion 6 Sullivan 11
Cheatham 5 Hardeman 2 Marshall 6 Sumner 5
Chester 3 Hardin 3 Maury 6 Tipton 2
Claiborne 11 Hawkins 11 Meigs 9 Trousdale 5
Clay 7 Haywood 2 Monroe 9 Unicoi 11
Cocke 11 Henderson 3 Montgomery 5 Union 11
Coffee 6 Henry 3 Moore 6 Van Buren 9
Crockett 2 Hickman 6 Morgan 7 Warren 6
Cumberland 7 Houston 3 Obion 2 Washington 11
Davidson 12 Humphreys 3 Overton 7 Wayne 3
Decatur 3 Jackson 7 Perry 3 Weakley 2
Dekalb 5 Jefferson 11 Pickett 7 White 7
Dickson 5 Johnson 11 Polk 9 Williamson 5
Dyer 2 Knox 10 Putnam 7 Wilson 5
Fayette 2 Lake 2 Rhea 9 Catoosa, GA 8
REGION 1 REGION 2 REGION 3 REGION 4 REGION 5 REGION 6
Shelby Crockett Benton Madison Cheatham Bedford
Dyer Carroll Dekalb Cannon
Fayette Chester Dickson Coffee
Gibson Decatur Macon Franklin
Hardeman Hardin Montgomery Giles
Haywood Henderson Robertson Grundy
Lake Henry Smith Hickman
Lauderdale Houston Sumner Lawrence
Obion Humphreys Trousdale Lewis
Tipton McNairy Williamson Lincoln
Weakley Perry Wilson Marion
Stewart Marshall
Wayne Maury
Moore
Rutherford
Warren
REGION 7 REGION 8 REGION 9 REGION 10 REGION 11 REGION 12
Anderson Hamilton Bledsoe Knox Carter Davidson
Campbell Blount Claiborne
Clay Bradley Cocke
Cumberland Loudon Grainger
Fentress McMinn Greene
Jackson Meigs Hamblen
Morgan Monroe Hancock
Overton Polk Hawkins
Pickett Rhea Jefferson
Putnam Sequatchie Johnson
Roane Sevier Sullivan
Scott Van Buren Unicoi
White Union
Washington
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Tennessee Prevailing Wage Rates by Region for Buildings in 2005 and 2006

RFP-501.01-055

CLASSIFICATION CLASSIFICATION REGIONS 1 2 3 4 5 6 7 8 9 10 11 12
Boilermaker Constructor de Calderas 01 18.89 | 14.98 | 16.14 | 13.83 | 14.49 | 13.49 | 1853 | 19.07 | 18.19 17.44 12.43 14.29
Bricklayer Ladrillero 02 2244 | 2062 | 1653 | 13.75 | 22.74 | 2212 | 16.94 | 1824 | 1949 | 1549 | 1053 | 17.81
Cement Finisher, Plasterer Terminador de Cemento 03 16.01 | 12.46 | 13.49 | 12.62 | 11.86 | 13.18 | 17.28 | 16,54 | 15.73 15.93 12.86 14.65
Carpenter Carpintero 04 17.62 | 14.03 | 17.49 | 15.10 | 16.17 | 15.66 | 19.51 | 18.46 | 17.27 16.13 12.56 16.62
Electrician Electricista 05 20.79 | 16.19 | 19.30 | 16.76 | 19.62 | 18.62 | 21.01 | 23.17 | 19.49 17.92 16.63 19.70
Elevator Constructor Constructor de Elevadores 06 2079 | 14.21 | 1577 | 13.11 | 22.00 | 21.94 | 16.83 | 1865 | 1840 | 1647 | 17.70 | 2241
Glazier Vidriero/Enbarnizador 07 17.91 | 16.17 | 13.04 | 10.85 | 16.22 | 12.36 | 15.49 | 14.84 | 14.00 14.56 14.02 13.27

Trabajador de Insulacion

para
Insulation Worker for Mech. Entrenador de
Tr/ Mecanico/Asbesto
Asbestos Worker Trabajadora 08 18.87 | 20.47 | 20.49 | 17.19 | 14.94 | 16.11 | 20.11 | 19.19 | 19.15 12.70 11.47 14.21
Iron Worker: Structural, Herrero
Reinforcing, Ornamental 09 1754 | 15.21 | 1259 | 17.18 | 14.48 | 18.81 | 20.43 | 19.03 16.28 13.81 12.65 17.33
Laborer Class A Obrero Clase A 10 11.36 | 10.94 | 10.66 | 10.61 | 12,51 | 11.60 | 16.36 | 11.02 | 10.84 11.94 9.17 11.87
Laborer Class B Obrero Clase B 11 11.63 | 10.14 | 14.07 | 10.00 | 10.07 | 10.09 | 12.64 | 9.60 | 11.05 | 10.38 8.95 10.71
Millwright Tornero 12 16.16 | 12.50 | 14.87 | 12.71 | 13.91 | 19.88 | 17.35 | 17.52 | 15.28 13.76 21.62 17.63
Class "A" Operator Operador Clase “A” 13 16.30 | 15.91 | 17.80 | 14.59 | 14.79 | 15.95 | 21.79 | 15676 | 1379 | 1701 | 1006 | 14.78
Class "B" Operator Operador Clase “B” 14 11.86 | 11.16 | 12.96 | 11.24 | 9.67 | 1054 | 12.82 | 1319 | 1115 | 10.18 7.81 10.45
Class "C" Operator Operador Clase “C” 15 13.87 | 16.47 | 11.84 | 11.41 | 11.15 | 11.08 | 13.80 | 15.61 | 9.90 14.29 10.05 10.92
Painter/Plasterer Pintor/Transitivo 16 13.87 | 15.89 | 18.00 | 10.97 | 12.21 | 11.06 | 17.89 | 15.60 | 12.26 13.88 13.06 14.81

Instalador de
Pipefitter/Plumber Tuberia/Plomero 17 21.31 | 20.07 | 20.00 | 19.21 | 18.81 | 17.88 | 21.57 | 18.75 | 17.82 20.90 15.10 19.71
Roofer Tejero/Instalador de Techos 18 17.44 | 11.90 | 13.76 | 10.28 | 13.99 | 13.41 | 1582 | 1883 | 1364 | 1515 | 1284 | 1537
Sheet-Metal Worker Hojalatero 19 23.53 | 18.66 | 21.19 | 13.86 | 16.10 | 17.73 | 21.26 | 20.02 | 16.20 15.56 12.44 18.45
Truck Driver (3 or more axles) | Camionero (3 o mas ejes) 20 1347 | 946 | 1065 | 9.14 | 1144 | 11.08 | 16.01 | 12.82 | 9.32 9.82 10.22 13.89
Truck Driver (2 axles, over 1 ::amlloc?ero (2 ejes, mas de 1
ton) onelada) 21 1424 | 755 | 838 | 962 | 729 | 837 | 1000 | 1298 | 9.62 10.92 10.90 13.31
Truck Driver (2 axles, 1 ton & i:at\mlolngro (2 ejes, menos de
less) onelada) 22 1366 | 825 | 915 | 973 | 944 | 742 | 1371 | 1272 | 9.04 9.62 10.66 9.47

APPRENTICESHIP REGULATIONS

Under T.C.A., 812-4-415, the Prevailing Wage Commission has promulgated Rule 0800-3-2-.01(1) which provides that: “Apprentices shall mean

those persons registered individually under a bona fide apprenticeship program registered with the Bureau of Apprent

AUTHORITY: T.C.A, 812-4-415. Administrative History: Original Rule filed June 4, 1976. Effective: July 14, 1976.
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ATTACHMENT 4
LIQUIDATED DAMAGES

Liguidated Damages for breakdowns and outages in excess of three (3) consecutive calendar

days (per Section A.16) shall be at the prorated monthly maintenance amount quoted for the
elevator, starting from the date of outage until the equipment is back up and fully operational.
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ATTACHMENT 5

CONTRACTOR — EMPLOYEE NAMES, QUALIFICATIONS, AND EXPERIENCE

(Employee information to be added at time of contract award)

NAME POSITION BRANCH

Barry Lambert Branch Manager Un-Manned Sites
Carl Burch Service Manager Un-Manned Sites
Greg Slagle Service Supervisor Un-Manned Sites
Donn Hoffmann Account Representative Un-Manned Sites
Perry Burch Adjuster Un-Manned Sites
Roger Rollins Mechanic Un-Manned Sites
Mark Marino Mechanic Un-Manned Sites
Todd Minner Helper Un-Manned Sites
Paul Stanich Mechanic Un-Manned Sites
Harry Kiely Mechanic Un-Manned Sites
Larry Frey Mechanic Un-Manned Sites
Don Stockham Mechanic Un-Manned Sites
John Wedde Mechanic Un-Manned Sites
John Frey Mechanic Un-Manned Sites
Roger Shacklett Mechanic Un-Manned Sites
Jeff Robbins Branch Manager Un-Manned Sites
Harold Lane Service Manager Un-Manned Sites
Bart Hall Service Sales Mgr. Un-Manned Sites
Howard Brockway Mechanic Un-Manned Sites
Michael Brockway Mechanic Un-Manned Sites
William Brooks Mechanic Un-Manned Sites
David Croy Mechanic Un-Manned Sites
Larry Ferguson Mechanic Un-Manned Sites
Richard Holland Mechanic Un-Manned Sites
Tim Plemons Mechanic Un-Manned Sites
John Rhinehart Mechanic Un-Manned Sites
Mark Shepherd Mechanic Un-Manned Sites
Roy Taylor Mechanic Un-Manned Sites
Steve Bradford Mechanic Un-Manned Sites

Stephen McLaughlin

Branch Manager

Un-Manned Sites

Mike Baker Sr. Account Rep. Un-Manned Sites
Hudson Clyatt Service Manager Un-Manned Sites
Christopher Staton Mechanic Un-Manned Sites
David Glenn Mechanic Un-Manned Sites
Don Potts Mechanic Un-Manned Sites
Gary Comstock Mechanic Un-Manned Sites
Kurt White Mechanic Un-Manned Sites
Michael Crabb Mechanic Un-Manned Sites
William Clyatt Mechanic Un-Manned Sites
Troy Barton Mechanic Un-Manned Sites

Qualifications and Experience for each person listed included on the following pages.
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